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26 West Martin Luther King Drive 
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Provide services in accordance with 
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(2013-020). 
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fee payments on the basis of percentage of 
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DATE OF ORDER. !CONTRACT NO. 

07/24/2013 lEP-C-12-055 

ITEM NO. 
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SUPPLIES/SERVICES 

(b) 

1387LE3003-003 
Funding Flag: Complete 
Funded: $5,000.00 

The Government will make provisional fixed 
fee payments on the basis of percentage of 
work completed. For CPFF-term type task 
orders, percentage of work completed is the 
ratio of direct labor hours performed to 
the direct labor hours ordered. 

0002 Option Period 1- Provid~ services in 
accordance with attached Performance Work 
Statement entitled, "2013 Watershed Academy 
and Communications Support." This task 
order award is a result of RFP 
PR-OW-13-00286 (2013-020). 

Level of Effort: 1055 

The government will make provisional fixed 
fee payments on the basis of percentage of 
work completed. For CPFF-term-type task 
orders, percentage of work completed is the 
ratio of direct labor hours performed to 
the direct labor hours ordered. 
(Option Line Item) 
05/02/2014 

0003 Option Period 2- Provide services in 
accordance with attached Performance Work 
Statement entitled, "2013 Watershed Academy 
and Communications Support." This task 
order award is a result of RFP 
PR-OW-13-00286 (2013-020), 

Level of Effort: 1030 

The government will make provisional fixed 
fee payments on the basis of percentage of 
work completed. For CPFF-term-type task 
orders, percentage of work completed is the 
ratio of direct labor hours performed to 
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05/02/2015 
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ORDER FOR SUPPLIES OR SERVICES 

SCHEDULE· CONTINUATION 
IMPORTANT· Mark all pacl<.tges and paper~ wnh contract end/or order m.mb«a 

DATE OF ORDER !CONTRACT NO. 

07/24/2013 IEP-C-12-055 

ITEM NO. 

(a) 

0004 

SUPPLIES/SERVICES 

(b) 

Option Period 3- Provide services in 
accordance with attached Performance Work 
Statement entitled, "2013 Watershed Academy 
and Communications Support." This task 
order award is a result of RFP 
PR-OW-13-00286 (2013~020). 

Level of Effort: 1005 

The government will make provisional fixed 
fee payments on the basis of percentage of 
work completed. For CPFF-term-type task 
orders, percentage of work completed is the 
ratio of direct labor hours performed to 
the direct labor hours ordered. 
(Option Line Item) 
05/03/2016 

0005 Opt i on Period 4- Provide services in 
accordance with attached Performance Work 
Statement entitled, "2013 Watershed Academy 
and Communications Support." This task 
order award is a result of RFP 
PR-OW-13-00286 (2013 - 020), 

Level of Effort: 986 

The government will make provisional fixed 
fee payments on the basis of percentage of · 
work completed. For CPFF-term-type task 
orders, percentage of work completed is the 
ratio of direct labor hours performed to 
the direct labor hours ordered. 
(Option Line Item) 
05/02/2017 
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A. BACKGROUND 

PERFORMANCE WORK STATEMENT 
TSAWP Multiple-Award Contracts 

EP-C-12-055 
Task Order 0008 

Watershed A-cademy and Communications Support 

This task order provides support for EPA's Watershed Academy (see 
www.epa.gov/watershedacademy) that has been a focal point in EPA for promoting 
implementation of watershed approaches since 1994. The task order will help support 
Watershed Academy Webcasts/Webinars and live training as well as development of online 
Web-based modules and the preparation ofother watershed-related outreach/tech transfer 
documents/multimedia products. Task Order support will also include providing 
communications support for other water/watershed related issues. · 

For the base period and each option period, the contractor shall carry out several tasks related to 
the development of training and outreach materials for the Watershed Academy and as well as 
other communications/outreach support activities to promote protection and restoration of 
watersheds. This task order includes activities of low to moderate technical complexity, 
involving transforming watershed science materials provided by the EPA Task Order Project 
Officer (TOPO) into effective online training modules, live Webcasts/Webinars, training 
courses, updating the Catalog of Federal Funding for Watershed Protection Internet database, 
general support for the Watershed Academy and related watershed communications activities. 
Key activities under this task order include: 

• Kick off meeting at the beginning of the base period and the succeeding four option 
periods and communications during each of these periods. 

• Maintaining and updating Website and online modules for the "Watershed Academy 
Web" which is an Oracle/Cold Fusion database (see www.ena.gov/watertrain) 

• Developing/completing new Watershed Academy Web-based distance learning training 
modules; · 

• Conducting live Watershed Academy Webcasts/Webinars (see 
www .epa. gov /watershedwebcasts ); 

• Updating the Catalog of Federal funding database (see www.epa.gov/watershedfunding; 
and 

• General communications support for the Watershed Academy and other water/watershed 
topics. 

B. QUALITY ASSURANCE 

Quality Assurance (QA) is an important component of EPA's work to assure that minimum 
quality standards are attained. The contractor shall follow the Quality Management Plan (QMP) 
that has been customized and incorporated into this TSA WP contract. In addition, the contractor 
shall document the processes for Quality Assurance that it will follow for the tasks under this 



Task Order in a brief Quality Statement (QS). The QS should document the contractor's 
processes for assuring quality, e.g., standards for accepting and citing existing information (most 
recent literature, acceptable sources, online resources) method for resolving conflicts in data or 
information; determining and documenting deviations from processes, (e.g., acceptance criteria). 

The Quality Statement shall be submitted to the EPA TOPO for EPA review and approval (see 
sample Quality Statement attachment). The Quality Statement shall include any Standard 
Operating Procedures that are relevant to the tasks in the task order. Any quality assurance 
documents prepared under this task order are not proprietary and may be made publicly 
available. EPA's Watershed Academy has always emphasized the production of high quality 
products and toward that end has included the following QA tasks to ensure high quality 
products for each of the tasks: 

Task l -There will be a kick·offmeeting at the beginning of the base period and each 
subsequent option period and monthly calls. At the kick~off meeting the QA protocols will be 
discussed and expectations for monthly calls will be reiterated. At the kick off meeting in each 
subsequent Option period, QA/QC issues from the previous option period will be discussed, as . 
appropriate, and the contractor shall document any revisions to the QA processes in a revised 
Quality Statement and submit the revised QS to the EPA TOPO for EPA review and approval. 

Task 2 -New online modules must go through a peer review process. The TOPO will identify 
three peer reviewers (i.e., EPA HQ/Regional staff, state staff or other non-contractor technical 
experts) who will review each new online module. The contractor shall incorporate peer review 
comments that are straight-forward and will identify remaining comments where the TOPO's 
input is needed to address the comments. The contractor shall work with the TOPO to ensure 
that all comments are addressed and ·incorporated into the final module, as appropriate. 

Online modules may be translated into Spanish as part of this task order. Modules that are 
translated into Spanish will also need to be peer reviewed to verify that the translation is 
accurate. Peer review comments on translations will need to be addressed and incorporated into 
final modules, as appropriate. 

Task 3- The TOPO will choose Webcast speakers who are knowledgeable about the specific 
Webcast topics and ensure that Power Point slides are reviewed by EPA staff for technical 
accuracy prior to Webcasts. In addition, Webcast participants can submit questions during the 
W~bcast. Also, there will always be an evaluation form for each Webcast. These are two 
mechanisms for the public to provide feedback on the quality of the Webcast materials. 
Webcasts are archived and the contractor shall make corrections to the archives, as needed, to 
correct technical information presented. Finally, the following disclaimer will continue to be 
included on Webcast flyers and shared at the introduction of each Webcast: 

"The materials in this Webcast have been reviewed by EPA staff for technical accuracy. 
However, the views of the speakers and the speakers organizations are their own and do 
not necessarily reflect those of EPA. Mention of commercial enterprises, products, or 
publications does not mean that EPA endorsesthem." · 
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In addition, for any live training course conducted under this task, trainers should be 
knowledgeable about the specific topics covered and the TOPO should ensure that PowerPoint 
slides and other training materials are reviewed by EPA staff for technical accuracy prior to the 
live training course. In addition, there should always be an evaluation form for each live training 
course and an opportunity for participants to ask questions during the training. These are two 
mechanisms for the participants to provide feedback on the quality of the training course and its 
materials. 

Task 4- The TOPO will work carefully to ensure that Webinar speakers are knowledgeable 
about the specific EPA Internet Tools or other watershed-related topics to be covered in each 
Webinar. PowerPoint slides used as part of Webinars will be reviewed by EPA staff for 
technical accuracy prior to the Webcast. In addition, when the contractor is presenting a 
Webinar on an Internet tool, the contractor shall prepare an annotated outline with screen shots 
of information to be presented in the Webinars and this outline will be reviewed by the TOPO 
and appropriate EPA staff. This review will be used to ensure technical accuracy prior to the 
W ebinar and to make sure that important/new aspects of the application are presented in the 
Webinar. Webinar participants are also able to submit questions during the Webinar and this 
provides a mechanism for the public to provide feedback on the quality of the Webinar materials. 
In addition, the contractor shall prepare an evaluation form at the end of each Webinar for 
participantsto provide feedback on the Webinars. Webinars are archived and the contractor shall 
make corrections to the archives, as needed, to correct technical information presented. Finally, 
the following disclaimer will continue to be included on Webinar flyers and shared at the 
introduction of each Webinar: 

"The materials in this Webinar have been reviewed by EPA staff for technical accuracy. 
However, the views of the speakers and the speakers organizations are their own and do 
not necessarily reflect those ofEPA. Mention of commercial enterprises, products, or 
publications does not mean that EPA endorses them." 

Task 5- Under this task, the contractor shall update the Catalog of Federal Funding for 
Watershed Protection annually to provide the latest funding and other information on 
approximately 90 Federal funding programs for watershed protection related work. Each year 
the Contractor assists in updating this database to include the most up-to-date information about 
these funding programs. The contractor shall send emails to the contacts from Federal agencies 
and work to get updated information to update the database. The contractor shall use 
information from the contacts and in some cases, their Websites, to update the Catalog. 

Task 6 - The contractor provides technical, editorial and graphic support under this task for a 
wide variety of products including: 

technical, editorial, graphic support and a limited number of copies of the Watershed 
Academy or other Agency publications and developing or assisting in completing 
draft/final products including: Websites, educational signage/posters/displays, fact sheets, 
briefing materials, reports, and multi-media products such as online videos, CDs, DVDs, 
Beta SP, and Digibeta tapes, or other products. 
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TASK 7 • The contractor shall provide a brief final report on the status of all benchmarks, 
deliverables and milestones after the Base Period and each subsequent Option Period. This final 
report will identify any QA issues, if any. 

Services and agreed upon deliverables shall be prepared in accordance with the schedules 
indicated below for each task arid in accordance with QA outlined in the task order. The 
contractor shall revise any draft products in response to EPA's or peer reviewers (or other 
processes specific in the TO), in response to written technical direction by the TOPO. 

C. TASKS 

TASK 1: Kickoff Meeting, Reporting and Communication 

The contractor shall participate in a Kickoff Meeting with the EPA Task Order Project Officer 
(TOPO) either in person or via conference call to discuss the following: points of contact, roles 
and responsibilities, Quality Assurance protocols, timelines, the schedule of benchmarks, 
milestones and deliverables, establish dates and time for monthly calls, and monthly technical 
progress reports and general Task Order administrative information. 

The contractor shall submit a Draft Quality Statement (QS) to the EPA TOPO prior to the 
kickoff meeting. The QS shall include any Standard Operating Procedures that are relevant to. 
the tasks in the task order. Specifically, the contractor shall include the Quality Assurance Tasks 
listed in Section B. above in the Draft QS. The EPA TOPO will review the Draft QS and provide 
written feedback to the contractor. The contractor shall prepare a final QS incorporating 
comments and provide the final QS to the EPA TOPO. At the kick off meeting in each 
subsequent Option periods, QA/QC issues from the previous option period will be discussed, as 
appropriate, and the contractor shall document any revisions to the QA processes in a revised QS 
and submit the revised QS to the EPA TOPO for EPA review and approval. Any quality 
assurance documents prepared under this task order are not proprietary·and may be made 
publicly available. 

The EPA TOPO will coordinate and set-up monthly working calls between EPA staffa~d the 
contractor's technical lead to discuss the status and progress of the work under this Task Order. 
The contractor shall participate in these monthly calls. The frequency of the monthly conference 
calls may be modified based on project status at the request of the contractor and only as 
approved by EPA. Generally, the contractor shall provide meeting summaries after the monthly 
calls within five (5) business days in draft form for the TOPO to review, the TOPO will provide 
any edits and/or comments on the meeting minutes; then final written meeting summaries shall 
be provided within five (5) business days after receipt of comments from the TOPO. Meeting 
summaries should include a spreadsheet showing the amount of funds spent on a particular task 
and projected additional funds needed, and should include annotated notes, as nee~ed. 

The contractor shall notify the EPA TOPO of any problems, delays or questions as soon as they 
arise, including immediate notification of any quality assurance issues, and Task Order delays. 
The contractor shall provide a monthly progress report in accordance with contract requirements 
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which will be used for invoice review purposes. All reporting shall be provided in accordance 
with PWS Sections G & H: Reporting and Deliverables (General Performance). 

Task 1 Deliverables: 

• Draft Quality Statement for EPA review and approval 
·• Final Quality Statement for EPA approval (revised Quality Statement, if any in 

subsequent option periods) 
• Monthly conference calls and meeting minutes 
• Immediate notification to TOPO of any delays, 
• Monthly progress reports and 
• Timely Communication 

See Contract Level "Surveillance Plan" for specific performance standards and indicators related 
to this Task. All written materials must be compliance with Section 508 of the Americans with 
Disabilities Act. 

TASK 2: Provide Maintenance of Watershed Academy Web Database and Development of 
New Modules 

EPA's Watershed Academy Web, an online training program on watershed management, at 
www.epa.gov/watertrain, was updated and put into a Cold Fusion/Oracle database in 2007. This 
database was built to house the Watershed Academy Web and its approximately 50 online Web 
modules. This new database was posted on the EPA server in 2010. The contractor shall provide 
maintenance for updating of the Watershed Academy Web, per written technical direction for the 
Base period and each Option Period,. Examples of maintenance/updating tasks include: assisting 
with updates (e.g., fixing dead links, making text corrections, etc.) of the content in the database 
and migrating these updates to the EPA server; editing/updating existing modules or other 
aspects of the database; modifying templates for new training module formats; preparing Spanish 
translations of online modules (see QA procedures on page 2 of this task order to be followed for 
any translations of online modules); and assisting with the development of new training modules. 
The Website shall comply with all EPA Web standards posted at: 
http://yosemite.epa.gov/oei/webguide.nsf/standards-guidance. 

The contractor shall develop or complete two (2) Web-based training modules for the database 
on specific topics identified by the TOPO in the Base Period and for each Option Period. The 
contractor shall review and improve these modules as deemed necessary and appropriate by such 
means as conducting a technical peer review, modifying the text and/or graphics, posting on the 
contractor's Internet server, and assisting with loading the modules to the database on the EPA 
server. 

Regarding the peer review process, the TOPO will identify three peer reviewers (i.e., EPA 
HQ/Regional staff, state staff or other non-contractor technical experts) who will review each 
new online module. The contractor shall incorporate peer review comments that are straight
forward and shall identify remaining comments where the TOPO's input is needed to address the 
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comments. The contractor shall work with the TOPO to ensure that all comments are addressed 
and incorporated into the final module, as appropriate. 

Each of the modules shall be delivered (i.e. made available on the contractor's Website) 
incrementally as they are developed, in a minimum of two (2) draft versions for each module. 
The first draft shall be complete and Web-accessible but as-yet on-reviewed by TOPO or 
external reviewers; the second and/or final draft shall have incorporated editorial feedback from 
the TOPO and peer reviewers, and shall be a reviewed, high quality draft Website for easy 
finalization on the EPA Website.- The contractor shall also develop a PDF version of each of the 
two Web modules that is easy to download with a single command. 

Examples of possible modules to be developed or updated include: 
• "Nutrient Management"- Nutrient management is a high priority water quality issue 

and contractor assistance is needed to develop a new online module on this topic. The 
Watershed Academy Web has an existing module on this topic (e.g., Nonpoint Source 
Pollution with Nitrogen and Phosphorus) but this module is a link to a 1998 paper and we 
would like to prepare an updated module with the latest scientific/management 
information. We have some draft PowerPoirit presentations on nutrients plus out 
Nutrient Website at http://www.epa.gov/nutrientpollution which can be a starting point 
for developing a new module on this topic. 

• "Key EPA Internet Tools for Watershed Protection" - Contractor assistance is 
needed to complete the development of an online module on this topic building on an 
earlier live training course and online materials that are posted at 
http://water.epa.gov/learnltraining/wacademy/epatools index.cfm. To prepare the draft 
online module, contractor assistance will be needed to prepare PowerPoint slides plus 
notes on key EPA Internet Tools for watershed projection, and then work With the EPA 
TOPO to conduct technical peer review, incorporate peer review comments and assist 
with adding it to the Watershed Academy Web Cold Fusion, Oracle database that is 
posted on EPA's server. 

• Other modules related to EPA's monitoring, TMDL/watershed, nonpoint source, 
stormwater,. wetlands, oceans, climate change, urban watershed issues, ·smart grown, 
capacity building issues, and other watershed-related topics. 

The contractor shall have experience in building/maintaining Cold Fusion Web pages with an 
Oracle back-end and experience in developing training materials. 

TASK 3:- Support for Live Webcasts and Training Courses 

EPA's Watershed Academy has conducted 73 Watershed Academy Webcasts since 2005 on a 
wide range of watershed/water topics (for more background on Webcasts see 
www.cpa.gov/watcrshedwebcasts). Webcasts are typically conducted at 1:OOpm to 3:00pm EST 
on week days. Attendees must register online in advance to participate in Webcasts. During the 
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Webcasts, trainees log onto the Web to participate in live training conducted by expert 
instructors. Participant computers must have the capability of playing sound in order to attend 
the Webcasts. In advance ofwebcasts, EPA posts PDF copies of the PowerPoint slides on the 
Website for participants to download. EPA's Watershed Academy also now offers a 
downloadable certificate to those that attend webcasts. For those that are not able to register for 
a Webcast, a streaming audio version of the training is made available after the live seminar and 
posted on the Web at www.epa.gov/watershedwebcasts. 

Under this task the contractor shall provide assistance for at least four Webcasts annually using a 
Webcast platform that is able to accommodate a large number of attendees, including up to 
2,000 attendees. The contractor shall provide logistical support for Webcasts, the streaming 
audio for the Webcast, and archiving of the Webcasts as identified below. The contractor shall 
assist with the delivery of each Webcast as requested by the TOPO. 

The contractor shall provide the following logistical support for Webcasts including the 
following: 

• Coordinating Webcast presentations with presenters including letting them know the 
deadlines for submitting Webcast presentations and other related materials; 

• Providing travel support for up to one (1) Webcast presenter (e.g., technical expert, state 
agency staff person) to travel to Washington, DC to conduct their Webcast, as requested 
by the TOM via technical direction. Note: If the technical expert presenter is not able to 
pay for their travel expenses, the contractor shall pay their travel expenses as a 
subcontractor employee. The contractor shall employ or contract with the presenter(s) in 
order for the travel expenses to be approved and paid for. Travel expenses shall only be 
paid to the individuals performing a direct function of the contract. The contractor may 
not pay for travel for federal government employees. 

• Preparing a !-page flyer to publicize each Webcast, as needed; 
• Preparing a list of "additional resources" for each Webcast related to each Webcast 

topic, as needed; 
• Preparing a "certificate" for posting on the Web so that participants can download the 

certificate after the training; 
• Preparing an evaluation form to use at the end of each Webcast and assisting with 

preparation of polling questions to use during the Webcast; 
• Assisting with formatting and editing of Webcast presentations (e.g. adding introductory 

and question slides, removing animation and talking points, compressing slides and 
fixing other formatting problems); 

• Providing a final PowerPoint file and PDF copy of the Webcast presentation; 
• Answering email and phone questions related to the Webcasts; 
• Preparing a draft "script" for moderators to use during the Webcasts to introduce and 

close the Webcasts and for the Q/A sessions and polling questions and serving as 
moderator, as needed. 

• Conducting all or a portion of up to two (2) Webcasts including preparing and presenting 
PowerPoint presentation on topics such as the "ABCs of TMDLs or other topics, as 
requested by the TOM; and 
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• Assisting with follow-up activities after the Webcast such as summarizing number of 
Webcast attendees and polling data, and reviewing the closed captioning/archives for the 
Webcasts. 

The contractor shall provide the following support for Streaming Audio Webcasts 
including the following tasks: 

• The Webcast platform used by the contractor shall be able to accommodate a large 
number of attendees, including up to 2,000 attendees. The contractor shall set up a 
customized Webcast registration page with the EPA and Watershed Academy logos and 
information on the Webcast and the speakers. Contractor shall also provide a Webcast 
platform that includes an "audience view" ofWebcast materials for participants including 
copies of the Power Point presentations, additional information such as speaker photos, 
PDF copies of Power Point presentations, live questions and answers, polling capabilities, 
feedback form, closed captioning during Webcasts, link to list of additional resources and 
certificate for Webcast; 

• Conducting the live broadcast with synchronized slides and audio, including monitoring 
the audio and visual quality of the feeds throughout the broadcast; 

• Providing certain features during the live Webcast, including: phone bridge for speaker 
participation from the DC area as well as other locations in the U.S., automatic slide 
advancement, instant polling, trouble shooting of participant problems, and live speaker 
chat. 

Archiving Webcasts for Web: 

• The contractor shall archive the Webcasts and save them in a format that is section 508 
compliant, including closed captioning done during each Webcast, that EPA can use for 
posting on EPA's Website. 

• The contractor shall provide to EPA two copies of a CD which include archived copies of 
each of the Webcasts suitable for posting on the EPA server. These archived Webcasts 
should be provided in archived format (including closed captioning) and MP4 format. 
The CDs shall be delivered via Federal Express, or similar courier service, to avoid 
irradiation to the TOPO's street address: 

Anne Weinberg 
United States Environmental Protection Agency 
EPA West Building 
1301 Constitution Avenue, NW 
Room 7417K 
Washington, DC 20004 
Phone: 202-566-1217 

The contractor shall provide support for delivery of 1-2 Watershed Academy training courses 
identified on the Watershed Academy Website at: 
http://water.epa.gov/learn/traininglwacademy/wsatrain.cfm (e.g., The Key EPA Internet 
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Tools for Watershed Protection training course at 
http://water.epa.gov/learn/training/wacademy/epatools index.cfm, the Introduction to the Clean 
Water Act, CWA/SDWA course, Watershed Planning Course, Introduction to TMDLs). 

Contractor support for live training shall include: designing course visuals and graphics; writing 
course talking points; developing a wide variety of course materials for exercises and handouts; 
storyboarding course organization and flow; providing technical speakers or presenters at the 
TOPO's request; meeting with the TOPO to plan and develop materials; providing logistical 
meeting support for training events including room/computer rentals; supporting travel of 
trainers to locations where training is delivered; developing train-the-trainer materials; and 
preparing/summarizing course evaluation forms. The end products envisioned for this part of the 
task are revisions and new additions to training packages (instructors' manual, visuals and 
trainee materials) for live 2-hour to 5-day training sessions. Live training may be done onsite or 
through the use ofwebinars. 

Task 4: Support for a Webinars on Key EPA Watershed Internet Tools or Other 
Watershed/Water-Related Topi<:s 

The contractor shall provide support for Watershed Academy·Webcasts that are deiivered using 
webinar technology such as GotoWebinar, Live meeting or similar online webinar technology. 
The contractor shall work with the TOPO to develop at least eight (8) Webinars to educate states, 
EPA Regions, local watershed groups and other stakeholders on the application and use of key 
EPA Internet-based watershed tools, as well as other watershed/water-related topics. The 
contractor shall use a collaboration tool (e.g., GotoWebinar, Live meeting or similar online 
Webinar technology) for these Webinars. The Webinars shall demonstrate how to use key EPA 
Internet tools in an interactive seminar. Webinars have the advantage of being able to 
demonstrate Internet tools in real-time. In addition, Webinars will also be used to present just 
PowerPoint presentations on key watershed/water-related topics as identified by theTOPO .. 

These Webinars shall be approximately I Y2 to 2 hours in length. Saine of the Webinars will be 
presented by the contractor based on materials in the previously developed live course entitled 
Key EPA Internet-Based Tools for Watershed Management (see 
http://water.epa.gov/learn/training/wacademy/epatools index.cfm) 
The following are example Internet tools that shall be covered in the Webinars: Watershed 
Central/Wiki; Nonpoint Source Outreach Toolbox; WATERS; Enviromapper for Water; 
ATTAINS; and any other tools as requested by the TOPO through technical direction. The 
Webinars will also cover other watershed/water-related topics .as identified by the TOPO. 

The contractor shall work with the TOPO and the EPA lead for each of the tooJs/topics to make 
sure that the most up-to-date features/information are demonstrated in the Webinars. The EPA 
TOPO, Alternate TOPO if the TOPO is on leave or travel, the PO orthe CO are the only 
individuals authorized to provide technical direction; The EPA lead, if not one ofthe individuals 
identified above, may engage in technical communications, but may not issue technical direction. 
For each of the eight Webinars, the contractor shall assist in setting up the Webinar, assist with 
preparing the course materials, incorporate comments from EPA TOPO prior to the Webinar, in 
some cases actually present the information and answer questions from the audience during the 
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Webinar. The contractor shall provide 2 copies of a CD recording of the Webinar in MP4 format 
and including a transcript so that the Webinars can be posted on the Watershed Academy 
Website. 

The contractor shall use a similar approach to the development and conduct of the Webinars as 
identified for Webcasts in Task 2, including the following: 

The contractor shall provide the following logistical support for Webinars including the 
following: 

• Collaborating with the TOPO to identify the key EPA watershed Internet tools or other · 
water/watershed-related topics to highlight in each Webinar. Where the contractor is 
presenting all or a portion of the Webinar they shall work to insure that new aspects of 
Internet tools are highlighted appropriately by sharing a draft annotated outline of the 
Webinar with screen shots in advance for review by the TOPO and key EPA staff 
identified for each ofthe Web tools · 

• Providing travel support for up to one (1) Webinar presenter (e.g., technical expert, state 
agency staff person) to travel to Washington, DC to conduct their Webinar, as requested 
by the TOM via technical direction. Note: If the technical expert presenter is not able to 
pay for their travel expenses, the contractor shall pay their travel expenses as a 
subcontractor employee. The contractor shall employ or contract with the presenter(s) in 
order for the travel expenses to be approved and paid for. Travel· expenses· shall only be 
paid to the individuals performing a direct function of the contract. The contractor may 
not pay for travel for federal government employees. 

• Preparing a 1-page flyer to publicize each Webinar, as needed. 
• Preparing necessary PowerPoint presentations which may be component of the 

Webinar. The contractor shall assist with formatting of Webcast presentations (e.g. 
preparing introductory and question slides, talking points, compressing slides, etc.); 

• Providing a final PowerPoint file and notes for each Webinar. 
• Answering email and phone questions related to the Webinars; 
• Preparing a standardized draft "script" for moderators to use during the Webcasts to. 

introduce and close the Webinars. 
• Assisting with conduct of at least eight Webinars to explain the key EPA watershed 

Internet tools and/or other water/watershed-related topics, and providing a transcript (or 
closed captioning, should technology allow) of the Webinar. 

• Assisting with follow-up activities after the Webcast such as summarizing number of 
Webinar attendees and reviewing the archives/transcript of the Webinars. · 

The contractor shall provide the following support for conducting the Webinars including 
the following: 

• Assisting with opening registration for the Webinar. 
• Ordering transcription ofthe Webinars so that transcripts ofWebinars can be posted on 

EPA's server after the Webinar to make it section 508 compliant. The TOPO may also 
request the contractor to provide closed captioning for Webinars as well. 
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• Assisting with the conduct of the Webinar including trouble shooting of participant 
problems with live chat/question/answer system. 

Archiving Webinars for Web 

• The contractor shall be responsible for archiving the Webinars. The contractor Will 
provide a written transcript of each Webinar that EPA can use for posting on EPA's 
Website. . · 

• The contractor shall also provide to EPA two copies of a CD which includes an MP4 
version of each of the Webinars suitable for posting on the EPA server. The CDs shall be 
delivered via Federal Express, or similar courier service, to avoid irradiation to the 
TOPO's street address: 

Anne Weinberg 
United States Environmental Protection Agency 
EPA West Building 
130 l Constitution A venue, NW 
Room 7417K 
Washington, DC 20004 
Phone:202-566-l217 

TASK 5: Support for Updating/Maintaining Federal Funding Database for Watershed 
Protection 

The contractor shall annually update/maintain, per technical direction from the TOM, the 
searchable, Web-based "Catalog of Federal Funding Sources of Watershed Protection" 
which provides brief summaries of Federal funding programs available for watershed protection. 
This database was initially developed in 2002/03 and has been updated in 2004 through 2013. 
The database is currently posted on EPA's public server at: www.epa.gov/watershedfunding. The 
database was updated in 2012 to run on APEX and it includes information about approximately 
90 federal funding programs for watershed protection. The database is searchable and interactive, 
and was designed to be a user-friendly way for citizens and others to find information about 
available Federal funding sources for watershed protection. 

Under this task, contractor support shall update/maintain the Federal Funding Database including 
using the Web-based editing application to continue updating the funding information in the 
database and Website during the Base Period and Option Periods. Anticipated tasks each year 
include; updating of the database annually with current funding information; soliciting updates 
from Federal program contacts each year; researching/writing summaries of new Federal 
programs each year, as appropriate; editing/updating existing program summaries; deleting 
information on programs that are not funded; adding updated funding infermation; and editing 
program information/Website as requested by the TOPO, · 
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TASK 6:- General Communications Support for Watershed Academy and Other 
· Water Topics · 

The contractor shall provide general support for other communications work related to the 
Watershed Academy and other water/watershed topics. This editorial/technical/communications 
support is often needed on a quick turnaround basis as requested by the TOM through technical 
direction. The following are the types of activities where contactor support may be needed: 

• Providing technical, editorial, and graphic support for developing and completing 
draft/final products including: Websites, educational signage/posters/displays, fact sheets, 
briefing materials, reports, and multi-media products such as online videos, COs, DVDs, 
Beta SP, and Digibeta tapes, or other products. Contractor shall also provide a limited 
number of copies of Watershed Academy and other Agency publications for limited 
distribution, within the printing limits of the contract. 

• Identifying key messages for products, · conducting focus groups, and marketing new 
products. 

• Technical, editorial, graphic or logistical support for the Watershed Academy and other 
EPA water-related programs including: 

o Assista~ce in preparing a new CD of the Watershed Academy Web and/or 
Webcasts; and assisting with marketing the Watershed Academy through the 
development of posters, presentations, flyers and other means. 

• Logistical support for meetings/training courses (e.g., provision of meeting rooms, 
facilitators, notetaking, registration, etc.) as requested by the TOPO. 

·TASK 7: Brief Final Report on Task Order 

The contractor shall provide a brief final report on the status of all benchmarks, deliverables and 
milestones after the Base Period and each subsequent Option Period. This final report will 
identify any QA issues, if any. 
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D. SCHEDULE OF BENCHMARKS, DELIVERABLES & MILESTONES 

TASK 

2 

3 

3 

BENCHMARKSIDELIVERABLES/ 

Kickoff Meeting 

Draft Quality· Statement EPA review and 

Final Quality Statement for EPA approval 

Monthly Conference Calls and 
Meeting Minutes, Monthly Progress Reports 

immediate notification ofTOPO of any 

Contractor identifies any issues with 
QA procedures and provides revised 
QA procedures. 

continued support for editing/updating 
Academy Web database and 

lop two (two) new training modules and 
with posting in the database on the EPA 
including providing PDF versions. of 

archived versions of each 
audio files and PowerPoint 

with the closed captioning (to 
section 508 requirements) for posting 

_Web). Deliver 2 CD copies of Webcasts 
format (including closed caption 

MP4 format. Also, deliver the CD· Rom _ 
via Federal courier. 

13 

SCHEDULE 

1 0 business days of 
start of Task Order Award 
Within 10 business days after 
Kickoff 
Withip 5 business days after 
receiving of comments from 
the 
Draft within 5 business days 
Final within 5 business days 
after receiving of comments 
from the TOPO; immediate 
notification of 
Within 5 business days of 
discussing QA issues at a 
kickoff meeting or monthly 
conference call 

10 • 20 working days 
ing written technical 

""'"'"t"\"' from the TOPO. 



3 

4 

4 

5 

5 

5 

6 

each Webinar 
including audio and screen files along 

the written transcript (to comply with 
1Sec1Cton 508 requirements) for posting on the 

eb, if technology allows. Deliver 2 CD 
ofWebinars in MP4 format, including 

written transcript of the Webinar. Also, 
the CD-Rom to EPA via Federal 

Brief draft final report on status of 
each of the above tasks. 

14 

10 working days of a 
Webinar. 

20 working days a 
direction issued by the 

20 working days 
1"""' .... ''"' ... direction issued by the 

before 12 months after 

20 working days a 
I"""'"'"·" .. ' direction issued by the 
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TASK 

2 

3 

3 

rief final report on status of each of the above 
asks, which incorporates feedback from the 
OPO. 

Kickoff Meeting 

Monthly Conference Calls and 
Meeting Minutes, Monthly Progress Reports 

immediate notification ofTOPO of any 

Contractor identifies any issues with 
QA procedures and provides revised 
QA procedures, or revised Quality Statement 

EPA review and ,, .. ~•rr"'"'l 

ide continued support for "'"'"'"~'"'"""'' ........ 
rvat~r~11ed Academy Web database and 

15 

Generally within 1 0 business 
ays after receipt of written 

echnical direction from the 
OPO. 

30 days after a technical 
irection is issued by the TOPO 

days of 
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3 Provide support for 1-2live Watershed Within 10 • 20 working days of 
Academy courses. receiving written technical 

direction from the TOPO. 
4 [Deliver at least eight (8) Webinars on key EPA Within 30 days after a technical 

ntemet tools and other water/watershed-related direction is issued by the 
opics including sometime conducting the TOPO. 
Webinar -and providing logistical support for 
he Webinar as indicated above. 

4 Deliver archived versions of each Webinar Within 1 0 working days of a 
~eminar including audio and screen files along ~ompleted Webinar. 
twith the written transcript (to comply with 
section 508 requirements) for posting on the 
Web, if technology allows. Deliver 2 CD 
~opies of Webinars in MP4 format, including 
1
Lhe written transcript of the Webinar. Also, 
~eliver the CO-Rom to EPA via Federal 
!Express or similar courier. 

5 !Update funding information in the Catalog of Within 20 working days after a 
!Federal Funding database, including adding echnical direction issued by the 
~ew programs, deleting programs and including TOPO. 
up-to-date funding information for each 
program in the Catalog. 

5 ~ssist with updating database each year to Within 20 working days after a 
~ccommodate info for the new fiscal year and 

1
Lechnical direction issued by the 

o edit information in rroM, before 12 months after 
he database , as appropriate Ia ward. 

5 ~end email queries to Federal program contacts Within 20 working days after a 
and make edits to Catalog of Federal Funding echnical direction issued by the 
Database including adding updated funding [fOPO. 
levels and other program updates for each the 
new fiscal year. Research new Federal funding 
programs and add/delete infonnation as 
appropriate on these programs in the database. 

6 General support (technical/editorial/ graphic !Within 10 - 20 working days 
support) for the Watershed Academy and other ~fter a t~chnical direction issued 
water-related programs products. ~y theTOPO. 

334 • 364 days after Period 
Exercised: 

7 Brief draft final report on status of Generally within 10 business 
each of the above tasks. days after receipt of written 

echnical direction from the 
TOPO . 
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TASK 

1 

2 

3 

3 

!Brief final report on status of each of the above 
asks, which incorporates feedback from the 

TOPO. 

Kickoff Meeting 

Monthly Conference Calls and 
Meeting Minutes, Monthly Progress Reports 

immediate notification of TOPO of any 
s. 

Contractor identifies any issues with 
QA procedures and provides revised 
QA procedures, or revised Quality Statement 

EPA review and "'"""'"n'""' 

17 

Generally within IO.business 
days after receipt of written 
echnical direction from the 
TOPO. 

Within 1 0 business days of 
start of Task 
Draft within 5 business 
Final within 5 business days 
after receiving of comments 
from the TOPO; immediate 
notification of 
Within business days of 
discussing QA issues at a 
kickoff meeting or monthly 
conference 

0 - 364 days Period 
Exercised: 
Within 10 - 20 working days 
of receiving written technical 
direction from the TOPO. 

·,. 
,· 



3 

4 

4 

5 

5 

5 

6 

at least eight (8) Webinars on 
nTPlrnPT tools and other water/watershed-related 

including sometime conducting the 
inar -and providing logistical support for 

Webinar as indicated above. 
iver archived versions of each Webinar 

in 1 0 - 20 working days of 
written technical 
from the TOPO. 

30 after a technical 
is issued by the TOPO 

a 
including audio and screen files along 1\,;UJIIJU.l\;;~~-u 

the written transcript (to comply with 
ISecltton 508 requirements) for posting on the 

if technology allows. Deliver 2 CD 
ofWebinars in MP4 format, including 

written transcript of the Webinar. Also, 
iver the CO-Rom to EPA via Federal 

Brief draft final report em status of 
each of the above tasks. 

18 

20 working a 
direction issued by the 

20 working days after a 
direction issued by the 

before 12 months after 

20 working days after a 
, ... ..,.u"'"'<" direction issued by the 
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TASK 

2 

3 

3 

Brief final report on status ·of each of the .above 
asks, which incorporates feedback from the 

frO PO. 

Monthly Conference Calls and 
Meeting Minutes, Monthly Progress Reports 

immediate notification ofTOPO of any 
s. 
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Generally within 1 0 business 
~ays after receipt of written 
echnical direction from the 
rroPo. 

start of Task Order 
Draft within 5 business days 
Final within 5 business days 
after receiving of comments 
from the TOPO; immediate 

10 w 20 working days of 
written technical 

....... .., ... , .. from the TOPO. 
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3 Provide support for 1-2 live Watershed !Within 10 - 20 working days of 
!Academy courses. !receiving written technical 

kiirection from the TOPO. 
4 !Deliver at least eight (8) Webinars on key EPA 

~ntemet tools and other water/watershed-related 
Within 30 days after a technical 
!direction is issued by the TOPO. 

opics including sometime conducting the 
1W ebinar -and providing logistical support for 
he Webinar, as indicated above. 

4 !Deliver archived versions of each Webinar Within 10 working days of a 
~eminar including audio and screen files along ¢ompleted Webinar. 
\\lith the written transcript (to comply with 
section 508 requirements) for posting on the 
Web, if technology allows. Deliver 2 CD 
copies ofWebinars in MP4 format, including 
he written transcript of the Webinar. Also, 
~eliver the CD-Rom to EPA via Federal 
!Express or similar courier. 

5 llJpctate funding information in the Catalog of Within 20 working days after a 
!Federal Funding database, including adding echnical direction issued by the 
!new programs, deleting programs and including frO PO. 
!up-to-date funding information for each 
program in the Catalog, 

s !Assist with updating database each year to Within 20 working days after a 
~ccommodate info for the new fiscal year and echnical direction issued by the 
1to edit information in TOM, before 12 months after 
he database , as appropriate award. 

5 Send email queries to Federal program contacts Within 20 working days after a 
~nd make edits to Catalog of Federal Funding 1~echnical direction issued by the 
!Database including adding updated funding frO PO. 
evels and other program updates for each the 

!new fiscal year. Research new Federal funding 
!Programs and add/delete information as 
!appropriate on these programs in the database. 

6 General support (technical/editorial/ graphic Within 1 0 - 20 working days 
~upport) for the Watershed Academy and other !after a technical direction issued 
!water-related programs products. lby the TOPO. 

334 - 364 days after Period 
!Exercised: 

7 Brief draft final report on status of Generally within 10 business 
each of the above tasks. ~ays after receipt of written 

echnical direction from the 
[OPO. 
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TASK 

2 

3 

3 

rief final report on status of each of the above 
asks, which incorporates feedback from the 
OPO. 

BENCHMARKSIDELIVERABLES/ 
MILESTONES 

Kickoff 

Monthly Conference Calls and 
Meeting Minutes, Monthly Progress Reports 

immediate notification of TOPO of any 

Contractor identifies any issues with 
QA procedures and provides revised 
QA procedures, or revised Quality Statement 

EPA review and "'"'r'""'""' 

11-1rr'""1"' continued support for editing/updating 
Academy Web database and 

lop two (two) new training modules and 
st with posting in the database on the EPA 

including providing PDF versions of 
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Generally within 1 0 business 
ays after . receipt of written 
echnical direction from the 
OPO. 

SCHEDULE 

Within 10 business days 
start Order 
Draft within S business days 
Final within 5 business days 
after receiving of comments 
from the TOPO; immediate 
notification of 
Within 5 business days of 
discussing QA issues at a 
kickoff meeting or monthly 
conference call. 

0-364 days after Period 
Exercised: 
Within 10 - 20 working days 
of receiving written technical 
direction from the TOPO . 

10 • 20 working days of 
,r .. " .. "''"cr written technical 

from the TOPO. 



3 

4 

4 

5 

5 

5 

6 

at least eight (8) Webinars on key 
tools and other water/watershed-related 

including sometime conducting the 
ebinar -and providing logistical support for 

Webinar 

1 0 ~ 20 working days of 
written technical 

1t11r••"t"~n from the TOPO. 
30 days after a technical 

is issued by the TOPO 

liver versiOns each Webinar 10 working days a 
including audio and screen files along l'o'VI.UIJ:'"'•"' .... Webinar. 

the written transcript (to comply with 
508 requirements) for posting on the· 

eb, if technology allows. Deliver 2 CD 
opies of Webinars in MP4 format, including 

written transcript of the Webinar. Also, 
liver the CD~Rom to EPA via Federal 

Brief draft report on status of 
each of the above tasks. 
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20 working days after a 
1'"'"'.""'"'' .. direction issued by the 

20 working days after a 
ical direction issued by the 
before 12 months after 

20 working days after 
I'"'"' .... ''"'" direction issued by 
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7 final report on status of each of the above Generally within 1 business 
which incorporates feedback from the after receipt of written 

direction from the 
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When the Task Order reaches 30 calendar days prior to the end of the Period of 
Performance in a given period, the contractor shall make a determination that the 
deliverables, milestones, benchmarks, and any outstanding technical direction 
from the TOPO, will be satisfactorily completed in the form requested in the PWS 
by the end of the Period ofPerformance and for the remaining funding that is 
available. 

If the contractor determines one or more of the above~ referenced items will not be 
able to be completed in the requested form within the period of performance and 
with the available funding, the contractor shall notify the TOPO and the CO · 
immediately. Within 5 business days of said notification, the TOPO in 
coordination with the CO will provide technical direction concerning use of the 
remaining funding to prepare and furnish to the TOPO all interim draft 
deliverables, interim work products, and any working files in art electronic format 
which is supported by EPA, for eventual continuation of the project after the end 
date of the Task Order. 

E. REPORTING 

All documentation and reporting under this Task Order shall be in compliance 
with contract requirements. Reference Contract Clause C-1 (c) and Attachment 1, 
PWS, Section 2.5.3.4, 3.7, and 4.3.7.See contract clause F.2, F.3, and J.2 "List of 
Attachments, Number 2 w Reports of Work" as supplemented by TO specific 
instructions under Task 3 of this PWS. 

F. DELIVERABLES AND GENERAL PERFORMANCE: 

The contractor shall participate in meetings and conference calls arranged by the 
EPA Task Order Project Officer. 

The contractor shall when requested by the TOPO provide supporting 
documentation when EPA is reviewing draft deliverables to facilitate EPA review 
and approval of the Contractor's work. Documentation will include the electronic 
files and detailed, written explanation of all steps and decisions. The Contractor is 
expected to comply with this request when it is received from the TOPO 
regardless of whether such a request is described in the individual tasks ofthis 
PWS. The Contractor is expected to furnish this information in such manner that 
no proprietary software will be needed for EPA to read, interpret, replicate or 
model any work product of this agreement, unless otherwise noted in this PWS or 
by written permission ofthe EPA TOPO. The objective is that anyone with the 
appropriate skill level can use the information produced under this Task Order to 
check or duplicate the Contractor's work for replication and/or verification. With 
this understanding of how this Task Order's data will be used, any elements 
essential to successfully replicating analysis shall be provided to EPA in a 
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commonly-used format. 

The Contractor shall provide both scientific/technical and editorial review as 
defined in section 2.6 of the Prime Contract Performance Work Statement on any 
Task Order draft product before submission to the EPA TOPO for review. This 
process does not need to be performed by an independent peer reviewer. It is 
expected that all editorial review comments will be addressed before deliverables 
are furnished to the EPA TOPO for review (in the case of draft deliverables) or 
acceptance ( in the case of final deliverables); and that questions raised by 
scientific/ technical review will be either addressed or discussed with the EPA 
TOPO prior to the contractor furnishing draft deliverables. 

EPA anticipates that the contractor's work will be judged "satisfactory'' according 
to the QASP if Task Order Project Officer edits to deliverables are no more than 
ten percent (1 0%) of the content of any draft deliverable, or less than two percent 
(2%) of any final deliverable. In addition, EPA anticipates that the contractor's 
work will be judged "satisfactory" according to the QASP if less than ten percent 
(10%) of the pages of written final deliverables contain Task Order Project Officer 
edits for such things as grammar, punctuation and format. The EPA TOPO can 
upon request furnish a copy of the EPA correspondence manual for the 
contractor's use. 

Upon receipt of written technical direction from the TOPO, the contractor shall 
furnish: 

• all deliverables (draft and final) to EPA shall be furnished in an 
electronic version and in an electronic format that EPA can support (see 
TSAWP Contract PWS Section 4.0 Deliverables). 

• all final deliverallles to EPA shaJJ include one (l) electronic copy and 
two (2) paper copies. All final deliverables shall be prepared according to 
EPA publication guidelines and shall be compliant with Section 508 of the 

. Americans with Disabilities Act. 

All submittals to EPA shall be formatted as described below. 

Electronic submissions shall be made in the following manner: electronic 
Microsoft W ord<O for any written reports, summaries or analysis documents, 
Microsoft Excel© format for any and all spreadsheets, raw data, coding and 
modeling work (including all model runswith essential data to replicate model 
runs), and Microsoft Access© format for any and all databases or for other data as 
is approved by the EPA TOPO in writing. 

Final electronic submissions shall be on Compact Disk (CD) or Digital Versatile 
Disc (DVD). The contractor may utilize an FTP, but only if the EPA TOPO gives 
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written permission. Every electronic document and all of the sections, text, 
graphs, charts or figures shall be unlocked, open and editable so that EPA may 
make further changes. 

Final paper submissions shall be made in the following manner: two (2) 
separate and identical copies of all deliverables must be submitted; each separate 
copy includes all the products due at that date (i.e., Task 1, 2, etc.), and must be 
submitted in one (1) or more bound volumes, as appropriate, with a title page, an 
executive summary describing the purpose and content, and an index, located 
inside the front cover of each bound volume, and electronic copies enclosed in 
envelopes (or other suitable means) bound in the respective volume. Although 
PDF versions of materials may be additionally submitted per the contractor's 
prerogative, neither electronic nor paper PDF versions will be acceptable as any 
final work product. 

Appropriate electronic format that is supported by EPA and printing of all GIS 
data layers, maps, photos, bench sheets and other written material not easily 
printed or saved in the above formats will be discussed and a format agreed upon 
with the EPA TOPO prior to submittal by the contractor. 

G. ANTICIPATEDTRAVEL 

All travel under this Task Order shall be in compliance with contract requirements 
and only according to specific Technical Direction. (See contract clause H-17). 
Travel is presently anticipated to be incidental only as needed to meet the EPA 
TOPO and to provide support for Webcasts/Webinars conducted at EPA 
Headquarters (Task 3 and 4), and for two Webcast/Webinar presenters (Task 3 
and4) to travel to Washington, DC to participate in a Webcast/Webinar in person. 
For planning purposes, 12 meetings each base and option period would be for 
contractor travel to EPA HQ in DC, and two trips for each base and option period 
would be for Webcast/Webinar speakers to travel to Washington, DC to 
participate in a Webcast/Webinar in person (for costing purposes assume 
Webcast/Webinar speakers will travel from a central location such as New 
Orleans, LA). 

H. CONTRACTOR IDENTIFICATION 

Contractor personnel shall always identify themselves as Contractor employees by 
name and organization and physically display that information through an 
identification badge. Contractor personnel are prohibited from acting as the 
Agency's official representative. 

The Contractor shall refer any questions relating to the interpretation of EPA 
policy, guidance, or regulation to the EPA Task Order Project Officer. 
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I. CONFERENCE/MEETING GUIDELINES AND LIMITATIONS: 

·The EPA projects that none ofthe individual meetings identified in these tasks 
will exceed a total cost of $25,000. The contractor shall immediately notify the 
EPA Contracting Officer, PO and TOPO of any anticipated individual event 
involving support for a meeting, conference, workshop, symposium, retreat, 
seminar or training that may potentially incur $23,000 or more in cost during 
performance. Conference expenses are all direct and indirect costs paid by the 
government and include any associated authorized travel and per diem expenses, 
room charges for official business, audiovisual use, light refreshments, registration 
·fees, ground transportation and other expenses as defined by the Federal Travel 
Regulations. All outlays for conference preparation should be included, but the 
federal employee time for conference preparation should not be included. After 
notifying EPA of the potential to reach this threshold, the Contractor shall not 
proceed with the task(s) until authorized to do so by the Contracting Officer. 

J. VALIDATION OF TASK ORDER DELIVERABLES FOR SECTION 508 
COMPLIANCE 
The Contractor shall support the TOPO in conducting a uFinal Deliverable Validation" to ensure 
compliance with Section 508 and the Federal Acquisition Regulations (FAR) related to " 
electroniC and information technology (BIT) deliverables". The Contractor shall furnish 
certification, in writing, to the TOPO that the Contractor has complied with EPAAR Clause 
1552.211"79 "Compliance with EPA Policies for Information Resources Management" 
(Reference Contract Clause C-1 ), including the requirement that all electronic and information 
technology (EIT) deliverables be Section 508 compliant in accordance with the policies 
referenced at http://www.epa.gov/accessibility/. Reference Contract Clause C·l (c) and 
Attachment I, PWS, Section 2.5.3.4, 3.7, and 4.3.7. 

K. QUALITY ASSURANCE SURVEILLANCE PLAN 
Per contract requirements. 

L. NOTIFICATION OF COMPLETION OF TO DELIVERABLES 
In the event that the Task Order reaches thirty (30) days prior to the end ofthe .Period of 
Performance in a given period and the Contractor assesses that the deliverables, benchmarks or 
milestones will not be able to be completed, the Contractor shall immediately furnish written 
notification to the TOPO and the Contracting Officer (CO). 

Within five (5) business days of receiving this written notification, the TOPO in coordination 
with the CO will provide written technical direction to the Contractor concerning use of the 
funds which remain in the Task Order to prepare draft deliverables, interim work products, and 
any necessary working files in an electronic format which is supported by EPA, and furnish these 
to the TOPO. 
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AMENDMENT OF SOI..ICITATION/MODIFICATION OF CONTRACT 

2. AMENDMENT/MODIFICATION NO. 

001 
3. EFFECTIVE DATE . 

See Block 16C 
G. ISSUED BY CODE CPOD 
(FOR U.S. MAIL ONLY) 
US Environmental Protection Agency 
26 West Martin Luther King Drive 
Mail Code: NWD 
Cincinnati OH 45268 

B. NAME AND ADDRESS OF CONTRACTOR (No.,lllftet, county, Slltund ZIP Code) 

TETRA TECH, INC. 
10306 EATON PLACE STE 340 
FAIRFAX VA 220302201 

CODE (b)(4) 

4. REQUISITION/PURCHASE REO. NO. 

PR-OW-13-00749 
7. ADMINISTERED BY (If other than Item 6) 

CPOD 
US Environmental Protection Agency 
26 West Martin Luther King Drive 
Mail Code: NWD 
Cincinnati OH 45268 

(X) SA AMENDMENT OF SOLICITATION NO. 

98. DATED (SEE ITEM f f) 

X to~..!'lc03fkC~Rg~ OF CONTRACT/ORDER NO. 

0008 
108. DATED (Sec ITCM 13) 

OThe above numbered solicitation Is amended as set forth In ltom 14. The hour and date specWied for receipt of Offers Ole extended, · Ols not extended. 
Offers must acl<nowledge receipt Of this amendment prior to the hour and datt~apeclfled in the solicitation or as amended, by one of the following methode: (a) By ocmple)lng 
Items 8 and 16, and returning copies of the amendment; (b) By acl<nowledglng receipt of this amendment on each copy of the Offer submitted; or (c) By 
separate letter or telegram which Includes a reference to the aolloltatlo11 and amendment numbers. FAILURE OF YOUR ACKNO'M..EDGEMENT TO BE RECEIVED AT 
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 
virtue of this amendment you desire to Change an offer already aubmltted, such Change may be made by telegram or latter, provld&d eaCh telegram or letter makes reference 
to the solicitation and this amendmen~ and Is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA(tfrequlred) Net Increase; $20
1 

000, 00 
See Schedule 

13. THIS ITEM ONLY APPLIES TO MODIFICAnON OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS D~SCRIBED IN ITEM H. 

CHECK ONE A. THIS CHANGe ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE.MADE IN THE CONTRACT 
ORDER NO. IN ITEM 10A. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such 111 o1111nges In pllylng omce, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

c. 

X Unilateral- FAR 52.232-22 Limitation of Funds 
E. IMPORTANT: Contractor 00 Is not. 0 Ia required to sign this document and return 0 QOPiea to the Joaulng office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION {Organized by UCF SIICtlon head/ngl, Including eolicitat/onlcontraot subject matter where feasible.) 

DUNS Number: l<b)(4) I 
2013 Watershed Academy and Communications Support 

The purpose of this modification is to add $20,000 of incremental funding to the base 
pe:dod of the subject Task Order, $l(b)(4) I to cost and $l (b)(4) I to fee all as indicated 
below. 
TOPO: Anne Weinberg Max Expire Date: 03/31/2016 
LIST OF CHANGES: 
Reason for Modification Funding Only Action 

Obligated Amount for this Modification: $20,000.00 
Continued ... 
Except as provided herein, all terms and cond~lons of the document referenced In Item SA or 10A, as heretofore Changed, remains unchanged and In full force and effect. 

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

15B. CONTRACTOR/OFFEROR 

(stgnoture of perton eutnor/zed to otgn} 

NSN 7640-01·162·8070 
Previous edition unusable 

15C. DATE SIGNEQ 

Courtney Stallworth 
16B. UNITED STATES OF AMERICA 

(Signetu,. ol Contrectlng om .. r} 

16C. DATE SIGNED 

STANDARD FORM 30 (REV. 10·83) 
Prescrlbad.by GSA 
FAR (48 CFR) 63.243 



CONTINUATION S EET REFERENCE NO. OF DOCUMENT BEING CONTINUED 
H · EP-C•l2 ~055/0008/001 

NAME OF OFFEROR OR CONTRACTOR 

TETRA TECH, INC. 

ITEM NO, 

(A) 

SUPPLIES/SERVICES 

(B) 

New Total Obligated Amount for this Award: 
$80,000.00 

Incremental Funded Amount changed: from 
$60,000.00 to $80,000.00 

CHANGES FOR LINE ITEM NUMBER: 1- Base Period 

Obligated Amount for this modification: $20,000.00 
Incremental Funded Amount changed from $60,000.00 
to $80,000.00 

NEW ACCOUNTING CODE ADDED: 
Account code: 
13-14-B-87FP-202BD4-2505---1387PE3008-001 
Beginning FiscalYear 13 
Ending Fiscal Year 14 
Fund (Appropriation) B 
Budget Organizatio~ 87FP 
Program (PRC) 202BD4 
Budget (BOC) ' 2505 
Job # (Site/Project) 
Cost Organization 
DCN-LineiD 1387PE3008-001 
Amount: $20,000.00 

Section B: Clause EPA-B-32-101, is revised as 
follows: 
(a) Pursuant to the Limitation of Funds clause, 
incremental funding in the amount of $l<bl(4) I 
is allotted to cover estimated cost. Funding in 
the amount of S<b)(4) I is provided to cover the 
corresponding increment of fixed fee. The amount 
allotted for costs is estimated to cover the 
con.t:ractor's performance until 4/18/2014. 
(b) When the contract is fully funded, the 
Limitation of Cost clause shall become applicable. 
(c) Recapitulation of Funds 
See Recap 
Payment: 

RTP Finance Center 
US Environmental Protection Agency 
RTP-Finance Center (Dl43-02) 
109 TW Alexander Drive 
Durham NC 27711 

FOB: Destination 
Period of Performance: 07/24/2013 to 06/30/2014 

NSN 7640·01·152·8067 

QUANTITY UNIT 

(C) (D) 

UNIT PRICE 

(E) 

_________ _;_ ________ , _, ____ ,_, _ _. __ ... 

AMOUNT 

(F) 

OPTIONAL FORM 338 (4-88) 
Sponoored by GSA 
FAR (48 CFR) 63.110 

. . 
. ·-



FUNDING ACTION 
BASE Pertod 
Initial Award 
Modification 1 

Total Funded 
Total Per Contract 
Balance U.nfunded 

EP-C-12•065 
Task Order 0008 

Recapitulation Of Funding To Oate By Contract Period 

ESTIMATED COST FIXED FEE 

( (b)(4) 
; 

$ (b)(4) 

~ $ 

~ $ 
~ $ 
: $ 

COST PLUS 
FIXED FEE 

$60,000.00 · 
$20,000.00 

$80,000.00 
$99,995 .• 77 
$19,995.77 

: · ·~. 

. I 
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AMENDMENT OF SOLICITATIONIMODIFICATION OF CONTRACT 

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE PATE 

002 See Block 16C 
6. ISSUED BY CODE CPOD 
(FOR U.S. MAIL ONLY) 
US Environmental Protection Agency 
26 West Martin Luther King Drive 
Mail Code: NWD 
Cincinnati OH 45268 

6. NAME AND ADDRESS OF CONTRACTOR (No., street, county, steto end ZIP Codo) 

ETRA TECH, INC. T 
1 
F 

0306 EATON PLACE STE 
AIRFAX VA 220302201 

CODE T b)(4) I 

340 

FACILITY CODE 

11. THill ITEM ONLY APPLIES TO, 

,1. CONTRACTIOCOOE rAGE Of PAGES 

1 I 4 
4. REQUISITION/PURCHASE REO. NO. r PROJECT NO. (If applicable) 

See Schedule 
7. ADMINISTERED BY (If other then Item 6) .CODE jCPOD 
CPOD 
US Environmental Protection Agency 
26 West Martin Luther King Drive 
Mail Code: NWD 
Cincinnati OH 45268 

~ 
9A. AMENDMENT OF SOLICITATION NO. 

98. DATED (SEE ITEM 11) 

X 
10A. MODIFICATION OF CONTRACT/ORDER NO. 
EP-C-12-055 
0008 
10B. DATED (SEE ITEM 13) 

07/24/2013 
,.-of""~"" ......... 

0 The above numbered eollcltatlon it amended a a set forth In Item 14. The hour and date specified for receipt of Offers 0 Ia extended, 0 Ia not extended. 
Offers must acknowledge receipt of thle amendment prior to the hour and date opecifled in the eollcltatlon or as amended, by one of the following methods: (a) By completing 
Items e and 15, and returning copies of the amendment; (b) By acknowledging receipt oflhls amendment on eaCh copy of the offer submitted; or (c) By 
separate letter or telegram which Includes a referenoato the tollcltellon and amendment numbert. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 
THE PLACE DeSIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 
virtue of this amendment you desire to Change an offer already submitted, tueh change may be made· by telegram or letter, provided each telegram or latter makes reference 
to the solicitation and this amendment, and 11 received prior to lhe opening hour and date ipeolfled. 

12. ACCOUNTING AND APPROPRIATION DATA(lfrequiradJ Net Increase: $99, 218 ."00 
See Schedule 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS, IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE A. b~~(RH~~~~ ~~~Ejb~ ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes In paying office, 
appropriation rJate, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

X the Contract & 52.232-20 Limitation of Coat 

E. IMPORTANT: Contractor lillie not. 0 le required to sign this document and return 0 copies to tho ioauing offloa. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, Including sollcltaffonlcontract subject matter where feasible.) 

DUNS Number: j(b)(4) I 
2013 Watershed Academy and Communications Support 

The purpose of this modification is to 1.) exercise Option Period 1 and 2) Fully fund the 
option period in the amount of $99,218. See attached Recap Sheet for breakdown. 
TOPO: Anne Weinberg Max Expire Date: 03/31/2016 
LIST OF CHANGES: 
Reason for .Modification : Exercise an Option: 
Period Of Performance End Date changed from 2014-06-30 to 2015-06-30 
Total Amount for this Modification: $0.00 
New Total Amount for this Version: $99,218.00 
Continued . , , 
Except aa provided herein, allterme and cond~lona of the document referenoad In Item 9A or 10A, aa heretofore Changed, remains unChanged and In full force an,d e!feot. 

1SA. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

Noelle Mills 
15B. CONTRACTOR/OFFEROR 

(S/Qnaturo ol pmon authoilrocl to olgn) 

NSN 7640·01-152·8070 
Previous odltlon unusable 

15C.•DATE SIGNED 11 16C. DATE SIGNED 
~IC 
-- 06/19/2014 

STANDARD FORM 30 (REV. 10·83) 
Prelorlbod by GSA 
FAR (48 CFR) 53.243 



Co Tlo
.N REFERENCE NO. OF DOCUMENT BEING CONTINUED 

NTINUA SHEET EP-C-12-055/0006/002 

NAME OF OFFEROR OR CONTRACTOR 

TETRA TECH, INC, 

ITEM NO. 

(A) 

SUPPLIES/SERVICES 

(B) 

New Total Amount for this Award: $494,322.77 
Obligated Amount for this Modification: $99,218.00 
New Total Obligated Amount for this Award: 
$179,218.00 

CHANGES FOR LINE ITEM NUMBER: 2 
Obligated Amount for this modification: $99,218.00 
Exercised option 

NEW DELIVERY LOCATION RECORD: 
Amount: $99,218.00 

NEW ACCOUNTING CODE ADDED: 
Account code: 
14-15-B-87FL-202BD4X25-2505-1487LE4003-001 
Beginning FiscalYear 14 
Ending Fiscal Year 15 
Fund (Appropriation) B 
Budget Organization 87FL 
Program (PRC) 202BD4X25 
Budget (BOC) 2505 
Job # (Site/Project) 
Cost Organization 
DCN-LineiD 1467LE4003-001 
Amount: $40,000.00 

NEW ACCOUNTING CODE ADDED: 
Account code: 
14-15-B-87FP-202BD4X25-2505-1487PE~005-001 
Beginning FiscalYear 14 
Ending Fiscal Year 15 
Fund (Apppopriation) B 
Budget Organization 87FP 
Program (PRC) 202BD4X25 
Budget (BOC) 2505 
Job # (Site/Project) 
Cost Organization 
DCN-LineiD 1487PE4005-001 
Amount: $59,218.00 

Section B: Clause, EPA-B-16-102, is revised as 
follows: 
EPA-B-16-102 ESTIMATED COST AND FIXED FEE 
Option Period I 
(a) The estimated cost of this contract is 
*b)(4) ~ 
(b) The fixed fee is ~· 
Continued . .. 

NSN 7640·01·1 ~2·8067 

QUANTITY UNIT 

(C) (D) 

UNIT PRICE 

(E) 
AMOUNT 

(F) 

OPTIONAt. FORM 338 (4·86) 
Spon•ored by GSA 
FAR(48CFR) 53.110 
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CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED 
EP-C-12-055/0008/002 

NAME OF OFFEROR OR CONTRACTOR 

TETRA TECH, INC. 

ITEM NO. 

(A) 
SUPPLIES/SERVICES 

(B) 

(c) The total estimated cost and fixed fee ~s 
$99,218. 

Section B: Clause, EPA-B-32-101, is incorporated 
as follows: 
EPA-B-32-101 LIMITATION OF FUNDS NOTICE 
(a) Pursuant to the Limitation of Funds clause, 
incremental funding in the amount of ~ (b )(4 ) I is 
allotted to cover estimated cost, Funding in the 
amount of ~ is provided to cover the 
corresponding increment of fixed fee. The amount 
allotted for costs is estimated to cover the 
contractor's performance through 6/30/2015. 
(b) When the contract is fully funded as 
specified in the Estimated Cost. and Fixed Fee 
Clause (EP 52.216-190), the Limitation of Cost 
clause shall become applicable. 
(c) Recapitulation of Funds 
See attached Recap Sheet 

Section F: Clause, EPA-F-12-101, is incorporated 
as follows: 
EPA-F-12-101 PERIOD OF PERFORMANCE 
The period of performance of this contract shall 
be from 7/24/2013 through 6/30/2015 of all 
required reports. 

Payment: 
RTP Finance Cente.r 
US Environmental Protection Agency 
RTP-Finance Center 
Mail Drop D143-02 
109 TW Alexander Drive 
Durham NC 27711 

FOE: Destination 
Period of Performance: 07/24/2013 to 06/30/2015 
All other terms and conditions remain unchanged. 

NSN 764().01 162 8067 

QUANTITY UNIT 

(C) (D) 
UNIT PRICE 

(E) 

AMOUNT 

(F) 

OPTIONAL FORM 336 (4 86) 
SPQnoored by GSA 
FAR (48 CFR) 63.110 
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3. EFFI!CTIVli,:DAT!f 

See Block l6C 
oooe CPOD 

(FOR U.S. MAIL ONLY) 
U& Bnvironmental Protection Acyency 
26 West Martin Luther: King Drive 
Mail Code: NWD 
C:incinna.ti. OH 45268 

TE:TAA TE:CH I I~C .• 
10306 P,;ATON .PLACE: STE 340 
~'AIRFAX VA 220302201 

cooe (b)(4) 

--------------------

CPOD 
US En vi ronmen tal . Pt'ota:ct.i:b.i'l .. A!iiEfrtcy 
2.6 West Martin Ll,lti).E!t: Kirtg Pri:v;e 
Mail Code: NWD 
Cincinnati OH 4~268 

0 TIIJ a belli numbertd aollclta\~ II amandrti.f. a• HI fOtlh In Item ~4. The hour and dait •pRiiltll tor re<lelpi .of Ol!era . : t:JI •. txiellded; . 'J:flt i\ol txltn/MI;, 
ON era muat ac~flw.ledg.e ~WX~~ilpt of ll)le ame!)~mentpnor Jo lhe nour Inc! ~tt •P:.otn•ll.l~ !1\•IIO.IlCil.tallonilr •• amenclect; by MIO'Ol!llll'toiJil'v,t~!g~.O!I~:;f•) 'IIY'1=~"ur~ 
Item• 8 anq 1·5; •01! .rt)llfljlr)ll . · . I>OJ)I81 oi 111• amendment: (I>) By il'*~.ej1Qifili/lll'll!pt ~ thli ~men!!"'•l!t ~" .. . .. · · · ··· · · ~~~l.!~d; ;~(i(d,) ~vi 
leparatet~lfl' or li!liiQram wtllcll ~ • ref•tence to .ihe solldtttiOrl end anler.dm~ntnum\Je)'J. F,Aii.iJR~ O(VOUF! AP~f\!Q~lf,g AT 
TH.E PlAcE·OiiSIONii\TI!'O'J;'OitTHE ~CEIPT OF OFFERS PF!IOF! 'tO THE HOiJA·ANODATi! SpECIF'IED Mljy RIISULT lli/Ftlil~l ... . .... ·... . . II \'I~ 
VIrtue or tht• ·~mont vo.u de~e to ClllnQe an ofler al1'9a~y l!lllmttled, •uch Dhe!)~may ~ellle!le by tati;l'ilm or 1etier. p(Ovidtuita~ t.1~rriim at leiter •• ~tmn<i.e 
w thuc11¢1t~ion.ll!kl.thlumJ1ndment .II tel 111'9cell/ld prior to th• opening llOIIf •nd.<hitufDIICIII•d· 

1~o THIS·I:TEMtiN~I' AIW~I&s TO r.lOPIFiCATIQN OFOONTRACJ11i~RbiRS. ITMQDiti.iil '11il ool!l:llRAdir(QA'pJI('ffg;AJ;t;i.$Q!t)ijqij\lt.fi:ri!M!\4~ 
,l_ 

\:i,' IMI;:j Ill""'""''"'" IV ~IJM;:jUJ'.N• llli\IJU1VMilT vr; 
x 52-211)..,2 Changes & 52.232-20 Limitation of Cost 

l4· PtiSCRIPTIPN 0~.1\M.IIf!OMI!!I\ITIMQPIFI\i)'ATION f0ftl•f11••« P'f IJOI', SfiP((O<! ~lflrlll•. f~lng ftll/llii·N~/)(fiql ~~~~~~·m.fllirWfli~,~,Qif/.), 
DUNS Number: l(b)(4) I · 
2013 Watershed Aca¢.emy ai<)d Communications S\lppqrt 

The purpo$e of tM.s .modification is to 1.) i;hcorporate additio.n.e\1 t.t~f~lii adl:le<:l~ to t'he: ~WS; 

2.) increase Option Period 1 ceiling asso.ciat.ed with .these chang~sr ~nd 3;} fully furid 
Option Period I changes in the amount of ns,7i4. See attached Recap.itulatldb O'f E'urid!i 
Sheet. 
TOPO: Anne. W.ei)'\t;~rg Ma.x Expire D.ate: Q~/31/291§ 
l..lS'r OF QIU\t>l;(;~S :. 

continued ... 
Except U ptovideiii\Oreln, .ell ler.mhn!l eilt\!lftlon• oflhe i(oe<Jmtnt ,.fer.,c;ld lnJtil!) 9J\ ~r1.0A; ••~tr.\O!Ott~et\~gtci, re'"·l~tll\i:lt!"Jil'f~n!l. 
1 . NAME ANO TIT~I!OFSI\'>N ( ypilor.(J(Inl) 1~:~MI! . .,.NOTI'l:LI!Of:¢~1' + 1tii\90,P 

George Townsen~, Vice Presld~nt · 

-------------- -------. 

,: I 
.. I 

·--····i. 



AMENDMENT OF SOLICITATION/MOOIFICATION OF CONTRACT 11. CONTRACT ID cuut:: lPAGE u~ t'AGIOS 

1 l 33 
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. ,5. PROJECT NO. (If appl/cab/11) 

003 See Block 16C PR-OW-14-00496 
6. ISSUED BY CODE CPOD 
(FOR U.S. MAIL ONLY) 
us Environmental Protection Agency 
26 West Martin Luther King Drive 
Mail Code: NWD 
Cincinnati OH 45268 

8. NAME AND ADDRESS OF CONTRACTOR (No., woot, county, State end ZIP Code) 

T 
1 
F 

ETRA TECH, INC, 
0306 EATON PLACE STE 
AIRFAX VA 220302201 

CODE l (b)(4) I 

340 

FACILITY CODE 

11, Tt11lii ITI:M QN~ Y AI'I'Lit::lii TQ 

7. ADMINISTERED BY (If other than Item 6) CODE ICPOD 

CPOD 
US Environmental Protection Agency 
26 West Martin Luther King Drive 
Mail Code: NWD 
Cincinnati OH 45268 

~ 
9A. AMENDMENT OF SO~ICITATION NO. 

98. DATED (SEt: ITEM 11) 

X 
10A. MODIFICATION OF CONTRACT/ORDER NO. 
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C · NT NUATI HEET EP-C-12 .;. 055/0008/003 

NAME OF OFFEROR OR CONTRACTOR 

TETRA TECH, INC. 

ITEM NO. 

(A) 

SUPPLIES/SERVICES 

{B) 

Total Amount for- this. Modification: $15,714.00 
New Total Amount for this Version: $114,932.00 
New Total Amount for this Award: $510,036.77 
Obligated Amount for this Modification: $15,714.00 
New Total Obligated Amount for this Award: 
$194,932.00 

CHANGES FOR LINE ITEM NUMBER: 2 
Total Amount changed from $99,218.00 to 
$114,932.00 
Obligated Amount for this modification: $15,714.00 
Level-of-Effort changed to 1,235 

CHANGES FOR DELIVERY LOCATION: CPOD 
Amount changed from $99,218.00 to $114,932.00 

NEW ACCOUNTING CODE ADDED: 
Account code: 
14-15-B-87EH-202BD4X22-2504-1487HE4001-001 
Beginning FiscalYear 14 
Ending Fiscal Year 15 
Fund {Appropriatio-n) B 
Budget Organization 87EH 
Program {PRC) 202BD4X22 
Budg~t {BOC) 2504 
Job # {Site/Project) 
Cost Organization 
DCN-LineiD 1487HE4001-001 
Amount : $15,714 . 00 

Section B: 
follows: 

Clause, EPA-B-16-102, is revised as 

EPA-B-16-102 ESTIMATED COST AND FIXED FEE 
lal The estimated cost of this contract is 

il (bl(4l I 
(b) The fixed fee is ~ 
(c) The total estimated cost 
114,932. 

Payment: 
RTP Finance Center 

and fixed fee is 

US Environmental Protection Agency 
RTF-Finance Center 
Mail Drop D143-02 
109 TW Alexander Drive 
Durham NC 27711 

FOB: Destination 
Continued ... 
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UNIT PRICE 
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{F) 
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TETRA TECH, INC. 
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(A) 

SUPPLIES/SERVICES 

(B) 

Period of Performance: 07/24/2013 to 06/30/'2015 
In consideration of the modification agreed to 
herein as complete equitable adjustments for the 
Contractor~s proposal dated July 17, 2014, the 
Contractor hereby releases the Government from 
any and . all liability under this contract for 
further equitable adjustments attributable to 
such facts or circumstances giving rise to the 
proposal. 
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A. BACKGROUND 

PERFORMANCE WORK STATEMENT 
TSA WP Multiple-Award Contracts 

EP-C-12-055 Task Order 8 

Watershed Academy and Communications Support 

This task order provides support for EPA's Watershed Academy (see 
www.epa.gov/watershedacademy) that has been a focal point in EPA for promoting 
implementation of watershed approaches since 1994. The task order will help support 
Watershed Academy Webcasts/Webinars and live training as well as development of online 
Web-based modules and the preparation of other watershed-related outreach/tech transfer 
documents/multimedia products. Task Order support will also include providing 
communications support for other water/watershed related issues. 

For the base period and each option period, the contractor shall carry out several tasks related to 
the development of training and outreach materials for the Watershed Academy and as well as 
other communications/outreach support activities to promote protection and restoration of 
watersheds. This task order includes activities oflow to moderate technical complexity, 
involving transforming watershed science materials provided by the EPA Task Order Project 
Officer (TOPO) into effective online training modules, live Webcasts/Webinars, training 
courses, updating the Catalog of Federal Funding for Watershed Protection Internet database, 
general support for the Watershed Academy and related watershed communications activities. 
Key activities under this task order include: 

• Kick off meeting at the beginning of the base period and the succeeding four option 
periods and communications during each of these periods. 

• Maintaining and updating Website and online modules for the "Watershed Academy 
Web" which is an Oracle/Cold Fusion database (see www.epa.gov/watertrain) 

• Developing/completing new Watershed Academy Web-based distance learning training 
modules; 

• Conducting live Watershed Academy Webcasts/Webinars (see 
www.epa. gov/watershedwebcasts ); 

• Updating the Catalog of Federal funding database (see www.epa.gov/watershedfunding; 
and 

• General communications support for the Watershed Academy and other water/watershed 
topics. 

B. QUALITY ASSURANCE 

Quality Assurance (QA) is an important component ofEPA's work to assure that minimum 
quality standards are attained. The contractor shall follow the Quality Management Plan (QMP) 
that has been customized and incorporated into this TSA WP contract. In addition, the contractor 
shall document the processes for Quality Assurance that it will follow for the tasks under this 
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Task Order in a brief Quality Statement (QS). The QS should document the contractor's 
processes for assuring quality, e.g., standards for accepting and citing existing information (most 
recent literature, acceptable sources, online resources) method for resolving conflicts in data or 
information; determining and documenting deviations from processes, (e.g., acceptance criteria). 

The Quality Statement shall be submitted to the EPATOPO for EPA review and approval (see 
sample Quality Statement attachment). The Quality Statement shall include any Standard 
Operating Procedures that are relevant to the tasks in the task order. Any quality assurance 
documents prepared under this task order are not proprietary and may be made publicly 
available. EPA's Watershed Academy has always emphasized the production of high quality 
products and toward that end has included the following QA tasks to ensure high quality 
products for each of the tasks: 

Task 1- There will be a kick-off meeting at the beginning of the base period and each 
subsequent option period and monthly calls. At the kick-off meeting the QA protocols will be 
discussed and expectations for monthly calls will be reiterated. At the kick off meeting in each 
subsequent Option period, QA/QC issues from the previous option period will be discussed, as 
appropriate, and the contractor shall document any revisions to the QA processes in a revised 
Quality Statement and submit the revised QS to the EPA TOPO for EPA review and approval. 

Task 2 -New online modules must go through a peer review process. The TOPO will identify 
three peer reviewers (i.e., EPA HQ/Regional staff, state staff or other non-contractor technical 
experts) who will review each new online module. The contractor shall incorporate peer review 
comments that are straight-forward and will identify remaining comments where the TOPO's 
input is needed to address the comments. The contractor shall work with the TOPO to ensure 
that all comments are addressed and incorporated into the final module, as appropriate. 

Online modules may be translated into Spanish as part of this task order. Modules that are 
translated into Spanish will also need to be peer reviewed to verify that the translation is 
accurate. Peer review comments on translations will need to be addressed and incorporated into 
final modules, as appropriate. 

Task 3- The TOPO will choose Webcast speakers who are knowledgeable about the specific 
Webcast topics and ensure that PowerPoint slides are reviewed by EPA staff for technical 
accuracy prior to Webcasts. In addition, Webcast participants can submit questions during the 
Webcast. Also, there will always be an evaluation form for each Webcast. These are two 
mechanisms for the public to provide feedback on the quality of the Webcast materials. 
Webcasts are archived and the contractor shall make corrections to the archives, as needed, to 
correct technical information presented. Finally, the following disclaimer will continue to be 
included on Webcast flyers and shared at the introduction of etl,ch Webcast: 

"The materials in this Webcast have been reviewed by EPA staff for technical accuracy. 
However, the views of the speakers and the speakers organizations are their own and do 
not necessarily reflect those of EPA. Mention of commer~ial enterprises, products, or 
publications does not mean that EPA endorses them." 
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In addition, for any live training course conducted under this task, trainers should be 
knowledg·eable about the specific topics covered and the TOPO should ensure that PowerPoint 
slides and other training materials are reviewed by EPA staff for technical accuracy prior to the 
live training course. In addition, there should always be an evaluation form for each live training 
course and an opportunity for participants to ask questions during the training~ These are two 
mechanisms for the. participants to provide feedback on the quality of the training course and its 
materials. 

Task 4- The TOPO will work carefully to enswe that Webinar speakers are knowledgeable 
about the specific EPA Internet Tools or other watershed-related topics to be covered in .each 
Webinar. PowerPoint slides used as part ofWebinars will be reviewed by EPA staff for 
technical accuracy prior to the Webcast. In addition, when the contractor is presenting a 
Webinar on an Internet tool, the contractor shall prepare an annotated outline with screen shots 
of information to be presented in the Webinars and this outline will be reviewed by the TOPO 
and appropriate EPA staff. This review will be used to ensure technical accuracy prior to the 
Webinar and to make sure that important/new aspects of the application are presented in the 
Webinar. Webinar participants are also able to submit questions during the Webinar and this 
provides a mechanism for the public to provide feedback on the quality of the Webinar materials. 
In addition, the contractor shall prepare an evaluation form at the end of each Webinar for 
participants to provide feedback on the Webinars. Webinars are archived and the contractor shall 
make corrections to the archives, as needed, to correct technical information presented. Finally, 
the following disclaimer will continue to be included on Webinar flyers and shared at the 
introduction of each Webinar: 

"The materials in this Webinar have been reviewed by EPA staff for technical accuracy. 
However, the views of the speakers and the speakers organizations are their own and do 
not necessarily reflect those of EPA. Mention of commercial enterprises, products, or 
publications does not mean that EPA endorses them." 

Task 5- Under this task, the contractor shall update the Catalog of Federal Funding for 
Watershed Protection annually to provide the latest funding and other information on 
approximately 90 Federal funding programs for watershed protection related work. Each year 
the Contractor assists in updating this database to include the most up-to-date information about 
these funding programs. The contractor shall send emails to the contacts from Federal agencies 
and work to get updated information to update the database. The contractor shall use 
information from the contacts· and in some cases, their Websites, to update the Catalog. 

Task 6 - The contractor provides technical, editorial and graphic support under this task for a 
wide variety of products including: 

technical, editorial, graphic support and a limited number of copies of the Watershed 
Academy or other Agency publications and developing or assisting in completing 
draft/final products including: Websites, educational signage/posters/displays, fact sheets, 
briefing materials, reports, and multi-media products such as online videos, CDs, DVDs, 
Beta SP, and Digibeta tapes, or other products. 

r · 

.·.~ :. 

.\ 

0::·, 

-------------------------------------



TASK 7 - The contractor shall provide a brief final report on the status of all benchmarks, 
deliverables and milestones after the Base Period and each subsequent Option Period. This final 
report will identify any QA issues, if any. 

Services and agreed upon: deliverables shall be prepared in accordance with the schedules 
indicated below for each task and in accordance with QA outlined in the task order. The 
contractor shall revise any draft products in response to EPA's or peer reviewers (or other 
processes specific in the TO), in response to written technical direction by the TOPO. 

C. TASKS 

TASK 1: Kickoff Meeting, Reporting and Communication 

The contractor shall participate in a Kickoff Meeting with the EPA Task Order Project Officer 
(TOPO) either in person or via conference call to discuss the following: points of contact, roles 
and responsibilities, Quality Assurance protocols, timelines, the schedule of benchmarks, 
milestones and deliverables, establish dates and time for monthly calls, and monthly technical 
progress reports and general Task Order administrative information. 

The contractor shall submit a Draft Quality Statement (QS) to the EPA TOPO prior to ~e 
kickoff meeting. The QS shall include any Standard Operating Procedures that are relevant to 
the tasks in the task order. Specifically, the contractor shall include the Quality Assurance Tasks 
listed in Section B. above in the Draft QS. The EPA TOPO will review the Draft QS and provide 
written feedback to the contractor. The contractor shall prepare a final QS incorporating 
comments and provide the final QS to the EPA TOPO. At the kick off meeting in each 
subsequent Option periods, QA/QC issues from the previous option period will be discussed, as 
appropriate, and the contractor shall document any revisions to the QA processes in a revised QS 
and submit the revised QS to the EPA TOPO for EPA review and approval. Any quality 
assurance documents prepared under this task order are not proprietary and may be made 
publicly available. 

The EPA TOPO will coordinate and set-up monthly working calls between EPA staff and the 
contractor's technical lead to discuss the status and progress of the work under this Task Order. 
The contractor shall participate in these monthly calls. The frequency of the monthly conference 
calls may be modified based on project status at the request of the contractor and only as 
approved by EPA. Generally, the contractor shall provide meeting summaries after the monthly 
calls within five (5) business days in draft form for the TOPO to review, the TOPO will provide 
any edits and/or comments on the meeting minutes; then final written meeting summaries shall 
be provided within five (5) business days after receipt of comments from the TOPO. Meeting 
summaries should include a spreadsheet showing the amount of funds spent on a particular task 
and projected additional funds needed, and should include annotated notes, as needed. 

The contractor shall notify the EPA TOPO of any problems, delays or questions as soon as they 
arise, including immediate notification of any quality assurance issues, and Task Order delays. 
The contractor shall provide a monthly progress report in accordance with contract requirements 
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which will be used for invoice review purposes. All reporting shall be provided in accordance 
with PWS Sections G & H: Reporting and Deliverables (General Performance). 

Task 1 Deliverables: 

• Draft Quality Statement for EPA review and approval . 
• Final Quality Statement for EPA approval (revised Quality Statement, if any in 

subsequent option periods) 
• Monthly conference calls and meeting minutes 
• Immediate notification to TOPO of any delays, 
• Monthly progress reports and 
• Timely Communication 

See Contract Level "Surveillance Plan" for specific performance standards and indicators related 
to this Task. All Written materials must be compliance with Section 508 of the Americans with 
Disabilities Act. 

TASK 2: Provide Maintenance of Watershed Academy Web Database and Development of 
New Modules 

EPA's Watershed Academy Web, an online training program on watershed management, at 
www.epa.gov/watertrain, was updated and put into a Cold Fusion/Oracle database in 2007. This 
database was built to house the Watershed Academy Web and its approximately 50 online Web 
modules. This· new database was posted on the EPA server in 2010. The contractor shall provide 
maintenance for updating of the Watershed Academy Web, per written technical direction for the · 
Base period and each Option Period. Examples of maintenance/updating tasks include: assisting . 
with updates (e.g., fixing dead links, making text corrections, etc.) of the content in the database 
and migrating these updates to the EPA server; editing/updating existing modules or other 
aspects of the database; modifying templates for new training module formats; preparing Spanish 
translations of online modules (see QA procedures on page 2 ofthis task order to be followed for 
any translations of online modules); and assisting with the development of new training modules. 
The Website shall comply with all EPA Web standards posted at: 

. http://yosemite.epa.gov/oei/webguide.nsf/standards-guidance. 

The contractor shall develop or complete two (2) Web-based training modules for the database 
on specific topics identified by the TOPO in the Base Period and for each Option Period. The 
contractor shall review and improve these modules as deemed necessary and appropriate by such 
means as conducting a technical peer review, modifying the text and/or graphics, posting on the 
contractor's Internet server, and assisting with loading the modules to the database on the EPA 
server. 

Regarding the peer review process, the TOPO will identify three peer reviewers (i.e., EPA 
HQ/Regional staff, state staff or other non-contractor technical experts) who will review each 
new online module. The contractor shall incorporate peer review comments that are straight
forward and shall identify remaining comments where the TOPO's input is needed to address the 
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comments. The contractor shall work with the TOPO to ensure that all comments are addressed 
and incorporated into the final module, as appropriate. 

Each of the modules shall be delivered (i.e. made available on the contractor's Website) 
incrementally as they are developed, in a minimum of two (2) draft versions for each module. 
The first draft shall be complete and Web-accessible but as-yet un-reviewed by TOPO or 
external reviewers; the second and/or final draft shall have incorporated editorial feedback from 
the TOPO and peer reviewers, and shall be a reviewed, high quality draft Website for easy 
finalization on the EPA Website. The contractor shall also develop a PDF version ofeach of the 
two Web modules that is easy to download with a single command. 

New Module on "Aquatic Resource Awareness for Real Estate Appraisers" 

Contractor assistance is needed to develop a new Watershed Academy Web module regarding 
"Aquatic Resource Awareness for Real Estate Appraisers." A draft PowerPoint module has been 
prepared by EPA Region 10 and contractor assistance is needed to edit the module, 
revise/prepare graphics, format it in Articulate. incorporate peer review comments, and assist 
with posting this module on EPA's server as part of the Watershed Academy Web. The 
contractor will also prepare an online, form-f1llable Watershed Academy Web certificate that can 
be accessed by users atler completion of the module. Appraisers will be provided this certificate 
which they may submit to their respective state or national Appraisal Foundation for continuing 
education credits. 

Background 

Most real estate transactions require an appraisal by licensed appraisers that use the standard 
Uniform Residential Appraisal Report (URAR) form. Currently this URAR form contains a 
general check box and description field to identify" ... adverse site conditions or external 
factors ... " This location is where aquatic resource Critical Areas (such as wetlands, streams, 
ponds, etc.) can be identified (see excerpt of URAR form pasted below). 

• Critical Areas could play arole in affecting value (positively or negatively) in certain 
scenarios, even on already improved land. 

• Appraisers are not trained in critical. areas identification and .may .leave important Critical 
Areas information out of the appraisal resulting in lawsuits, inaccurate property value, 
and uninformed purchasers. 

Module Content 
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EPA Region lO's Aquatic Resources Unit has been working on this project forthelast two years. 
They have consulted with several Washington State appraisers and drafted the following training 
products: 

1) Three Real Estate Appraiser Training sections along with Quizzes 
a. Section 1 : Introduction to Aquatic Resources 
b. Section 2: Identification of Aquatic Resources 
c. Section 3: Real Estate Appraiser Training Scenario 

2) Wetland Clue Checklist- would like as an attachment in the module that appraisers 
can print for them to take into the J:ield 

The contractor will need to put these separate sections into one consolidated module that 
includes quiz questions, a link to the the wetlands clue checklist, a link to 404/402 for more 
information, and a form fillable certificate. ' 

Benefits 

Appraisers are often the only "eyes" on a property before it is purchased (besides a realtor). This 
moduJe will provide ilarrative on the URAR and will emphasize the importance of knowing if 
there are critical areas on the properties that are for sale. These issues extend to a variety of real 
estate projects such as remodels, barn additions or other refinances where critical areas might be 
encroached upon. Additional Compliance Assistance information about the Clean Water Act 
Sections 404/402 could be provided as part of the final appraisal report- possibly via a web link. 

Increasing real estate appraiser's knowledge of and ability to recognize potential aquatic 
resources serves to: 

• Provide more accurate land valuation 
• Increase the knowledge level of the regulated community in effort to decrease aquatic 

resource violations. 
• Increase the regulated community's awareness ofCWA 404 

Additional Examples of possible modules to be developed or updated include: 

• "Nutrient Management" - Nutrient management is a high priority water quality issue 
and contractor assistance is needed to develop a new online module on this topic. The 
Watershed Academy Web has an existing module on this topic (e.g., Nonpoint Source 
Pollution with Nitrogen and Phosphorus) but this module is a link to a 1998 paper and we 
would like to prepare an updated module with the · latest scientific/management 
information. We have some draft PowerPoint presentations on nutrients plus our 
Nutrient Website at http://www.epa.gov/nutrientpollution which can be a starting point 
for developing a new module on this topic. 

• "Key EPA Internet Tools for Watershed Protection" - Contractor assistance is 
needed to complete the development of an online module on this topic building on an 
earlier live training course and online materials that are posted at 
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http://water.epa.gov/learn!training/wacademy/epatools index.cfm. To prepare the draft 
online module, contractor assistance will be needed to prepare PowerPoint slides plus 
notes on key EPA Internet Tools for watershed projection, and then work with the EPA 
TOPO to conduct technical peer review, incorporate peer review comments and assist 
with adding it to the Watershed Academy Web Cold Fusion, Oracle database that is 
posted on EPA's server. 

• Other modules related to EPA's monitoring, TMDL!watershed, nonpoint source, 
stormwater, wetlands, oceans, climate change, urban watershed issues, smart grown, 
capacity building issues, and other watershed-related topics. 

The contractor shall have experience in building/maintaining Cold Fusion Web pages with an 
Oracle back-end and experience in developing training materials. · 

TASK 3:- Support for Live Webcasts and Training Courses 

Watershed Academy has conducted 73 Watershed Academy Webcasts since 2005 on a wide 
range of watershed/water topics (for more background on Webcasts see 
www.epa.gov/watershedwebcasts). Webcasts are typically conducted at 1:OOpm to 3:00pm EST 
on week days. Attendees must register online in advance to participate in Webcasts. During the 
Webcasts, trainees log onto the Web to participate in live training conducted by expert 
instructors. Participant computers must have the capability of playing sound in order to attend 
the Webcasts. In advance ofwebcasts, EPA posts PDF copies of the PowerPoint slides on the 
Website for participants to download. EPA's Watershed Academy also now offers a 
downloadable certificate to those that attend webcasts. For those that are not able to register for 
a Webcast, a streaming audio version of the training is made available after the live seminar and 
posted on the Web at www.epa.gov/watershedwebcasts. 

Under this task the contractor shall provide assistance for at least four Webcasts annually using a 
Webcast platform that is able to accommodate a large number of attendees, including up to 
2,000 attendees. The contractor shall provide logistical support for Webcasts, the streaming 
audio for the Webcast, and archiving of the Webcasts as identified below. The contractor shall 
assist with the delivery of each Webcast as requested by the TOPO. 

The contractor shall provide the following logistical support for Webcasts including the 
following: · 

• Coordinating Webcast presentations with presenters including letting them know the 
deadlines for submitting Webcast presentations and other related materials; 

• Providing travel support for up to one (1) Webcast presenter (e.g., technical expert, state 
agency staff person) to travel to Washington, DC to conduct their Webcast, as requested 
by the TOM via technical direction. Note: If the technical expert presenter is not able to 
pay for their travel expenses, the contractor shall pay their travel expenses as a 
subcontractor employee. The contractor shall employ or contract with the presenter(s) in 
order for the travel expenses to be approved and paid for. Travel expenses shall only be 
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paid to the individuals performing a direct function of the contract. The contractor may 
not pay for travel for federal government employees. 

• Preparing a l~page flyer to publicize each Webcast, as needed; 
• Preparing a list of "additional resources" for each Webcast related to each Webcast 

topic, as needed; 
• Preparing a "certificate" for posting on the Web so that participants can download the 

certificate after the training; 
• Preparing an evaluation form to use at the end of each Webcast and assisting with 

preparation of polling questions to use during the Webcast; 
• Assisting with formatting and editing of Webcast presentations (e.g. adding introductory 

and question slides, removing animation and talking points, compressing slides and 
fixing other formatting problems); 

• Providing a final PowerPoint file and PDF copy ofthe Webcast presentation; 
• Answering email and phone questions related to the Webcasts; 
• Preparing a draft "script" for moderators to use during the Webcasts to introduce and 

close the Webcasts and for the Q/ A sessions and polling questions and serving as 
moderator, as needed. 

• Conducting all or a portion of up to two (2) Webcasts including preparing and presenting 
PowerPoint presentation on topics such as the "ABCs of TMDLs or other topics, as 
requested by the TOM; and 

• Assisting with follow~up activities after the Webcast such as summarizing number of 
Webcast attendees and polling data, and reviewing the closed captioning/archives for the 
Webcasts. 

The contractor shall provide the following support for Streaming Audio Webcasts 
including the following tasks: · 

• The Webcast platform used by the contractor shall be able to accommodate a large 
number of attendees, including up to 2,000 attendees. The contractor shall set up a 
customized Webcast registration page with the EPA and Watershed Academy logos and 
information on the Webcast and the speakers. Contractor shall also provide a Webcast 
platform that includes an "audience view" of Webcast materials for participants including. 
copies of the PowerPoint presentations, additional information such as speaker photos, 
PDF copies of PowerPoint presentations, live questions and answers, polling capabilities, 
feedback form, closed captioning during Webcasts, link to list of additional resources and 
certificate for Webcast; 

• Conducting the live broadcast with synchronized slides and audio, including monitoring 
the audio and visual quality of the feeds throughout the broadcast; 

• Providing certain features during the live Webcast, including: phone bridge for,speaker 
participation from the DC area as well as other locations in the U.S., automatic slide 
advancement, instant polling, trouble shooting of participant problems, and live speaker · 
chat. 

Archiving Webcasts for Web: 
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• The contractor shall archive the Webcasts and save them in a format that is section 508 
compliant, including closed captioning done during each Webcast, that EPA can use for 
posting onEPA's Website. 

• The contractor shall provide to EPA two copies of a CD which include archived copies of 
each of the Webcasts suitable for posting on the EPA server. These archived Webcasts 
should be provided in archived format (including closed captioning) and MP4 format. 
The CDs shall be delivered via Federal Express, or similar courier service, to avoid 
irradiation to the TOPO's street address: 

Anne Weinberg 
United States Environmental Protection Agency 
EPA West Building 
1301 Constitution Avenue, NW 
Room 7417K 
Washington, DC 20004 
Phone: 202-566-1217 

The contractor shall provide support for delivery of 1-2 Watershed Academy training courses 
identified on the Watershed Academy Website at: 
http://water.epa.gov/learn/training/wacademy/wsatrain.cfm (e.g., The Key EPA Internet 
Tools for Watershed Protection training course at 
http://water.epa.gov/learn/training/wacademy/epatools index.cfm, the Introduction to the Clean 
Water Act, CWA/SDWA course, Watershed Planning Course, Introduction to TMDLs). 

Contractor support for live training shall include: designing course visuals and graphics; writing 
course talking points; developing a wide variety of course materials for exercises and handouts; 
storyboarding course organization and flow; providing technical speakers or presenters at the 
TOPO's request; meeting with the TOPO to plan and develop materials; providing logistical 
meeting support for training events including room/computer rentals; supporting travel of 
trainers to locations where training is delivered; developing train-the-trainer materials; and 
preparing/summarizing course evaluation forms. The end products envisioned for this part of the 
task are revisions and new additions to training packages (instructors' manual, visuals and 
trainee materials) for live 2-hour to 5-day training sessions. Live training may be done onsite or 
through the use of webinars. 

Task 4: Support for a Webinars on Key EPA Watershed Internet Tools or Other 
Watershed/Water-Related Topics 

The contractor shall provide support for Watershed Academy Webcasts that are delivered using 
webinar technology such as GotoWebinar, Live meeting or similar online webinar technology. 
The contractor shall work with the TOPO to develop at .least eight (8) Webinars to educate states, 
EPA Regions, local watershed groups and other stakeholders on the application and use of key 
EPA Internet-based watershed tools, as well as other watershed/water-related topics. The 
contractor shall use a collaboration tool (e.g., GotoWebinar, Live meeting or similar online 

··webinar technology) for these Webinars. The Webinars shall demonstrate how to use key EPA 
Internet tools in an interactive seminar. Webinars have the advantage of being able to 
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demonstrate Internet tools in real-time. In addition, Webinars will also be used to present just 
Power Point presentations on key watershed/water-related topics as identified by the TOPO. 

These Webinars shall be approximately 1 'l2 to 2 hours in length. Some of the Webinars will be 
presented by the contractor based on materials in the previously developed live course entitled 
Key EPA Internet-Based Tools for Watershed Management (see 
http:/ /water .epa. gov/learn/training/wacademy/epatools index.cfm) 
The following are example Internet tools that shall be covered in the Webinars: Watershed 
Central/Wiki; Nonpoint Source Outreach Toolbox; WATERS; Enviromapper for Water; 
ATTAINS; and any other tools as requested by the TOPO through technical direction. The 
Webinars will also cover other watershed/water-related topics as identified by the TOPO. 

The contractor shall work with the TOPO and the EPA lead for each of the tools/topics to make 
sure that the most up-to-date features/information are demonstrated in the Webinars. The EPA 
TOPO, Alternate TOPO if the TOPO is on leave or travel, the PO or the CO ate the only 
individuals authorized to provide technical direction. The EPA lead, if not one of the individuals 
identified above, may engage in technical communications, but may not issue technical direction. 
For each of the eight Webinars, the contractor shall assist in setting up the Webinar, assist with 
preparing the course materials, incorporate comments from EPA TOPO prior to the Webinar, in 
some cases actually present the information and answer questions from the audience during the 
Webinar. The contractor shall provide 2 copies of a CD recording of the Webinar in MP4 format 
and including a transcript so that the Webinars can be posted on the Watershed Academy 
Website. 

The contractor shall use a similar approach to the development and conduct of the Webinars as 
identified for Webcasts in Task 2, including the following: 

The contractor shall provide the following logistical support for Webinars including the 
following: 

• Collaborating with the TOPO to identify the key EPA watershed Internet tools or other 
water/watershed-related topics to highlight in each Webinar. Where the contractor is 
presenting all or a portion of the Webinar they shall work to insure that new aspects of 
Internet tools are highlighted appropriately by sharing a draft annotated outline of the 
Webinar with screen shots in advance for review by the TOPO and key EPA staff 
identified for each of the Web tools 

• Providing travel support for up to one (1) Webinar presenter (e.g., technical expert, state 
agency staff person) to travel to Washington, DC to conduct their Webinar, as requested 
by the TOM via technical direction. Note: If the technical expert presenter is not able to 
pay for their travel expenses, the contractor shall pay their travel expenses as a 
subcontractor employee. The contractor shall employ or contract with the presenter(s) in 
order for the travel expenses to be approved and paid for. Travel expenses shall only be 
paid to the individuals performing a direct function of the contract. The contractor may 
not pay for travel for federal government employees. 

• Preparing a 1-page flyer to publicize each Webinar, as needed. 

11 
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• Preparing necessary PowerPoint presentations which may be component of the 
Webinar. The contractor shall assist with formatting of Webcast presentations (e.g. 
preparing introductory and question slides, talking points, compressing slides, etc.); 

• Providing a final PowerPoint file and notes for each Webinar. 
• Answering email and phone questions related to the Webinars; 
• Preparing a standardized draft "script" for moderators to use during the Webcasts ·to 

introduce and close the Webinars. 
• Assisting with conduct of at least eight Webinars to explain the key EPA watershed 

Internet tools and/or other water/watershed-related topics, and providing a transcript (or 
closed captioning, should technology allow) ofthe Webinar. 

• Assisting with follow-up activities after the Webcast such as summarizing number of 
Webinar attendees and reviewing the archives/transcript of the Webinars. 

The contractor shall provide the following support for conducting the WebJnars including 
the following: · 

• Assisting with opening registration for the Webinar. 
• Ordering transcription of the Webinars so that transcripts ofWebinars can be posted on 

EPA's server after the Webinar to make it section 508 compliant. The TOPO may also 
request the contractor to provide closed captioning for Webinars as well, 

• Assisting with the conduct of the Webinar including trouble shooting of participant 
problems with live chat/question/answer system. 

Archiving Webinars for Web 

• The contractor shall be responsible for archiving the Webinars. The contractor will 
provide a written transcript of each Webinar that EPA can use for posting on EPA's 
Website ... 

• The contractor shall also provide to EPA two copies of a CD which includes an MP4 
version of each ofthe Webinars suitable for posting on the EPA server. The CDs shall be 
delivered via Federal Express, or similar courier service, to avoid irradiation to the 
TOPO's street address: 

Anne Weinberg 
United States Environmental Protection Agency 
EPA West Building 
1301 Constitution A venue, NW 
Room 7417K 
Washington, DC 20004 
Phone:202-566-1217 

TASK 5: Support for Updating/Maintaining Federal Funding Database for Watershed 
Protection 
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The contractor shall annually update/maintain, per technical direction from the TOM, the 
searchable, Web-based "Catalog of Federal Funding Sources of Watershed Protection" 
which provides brief summaries of Federal funding programs available for watershed protection. 
This database was initially developed in 2002/03 and has been updated in 2004 through 2013. 
The database is currently posted on EPA's public server at: www.epa.gov/watershedfunding. The 
database was updated in 2012 to run on APEX and it includes information about approximately 
90 federal funding programs for watershed protection. The database is searchable and interactive, 
and was designed to be a user-friendly way for citizens and others to find information about 
available Federal funding sources for watershed protection. 

Under this task, contractor support shall update/maintain the Federal Funding Database including 
using the Web-based editing application to continue updating the funding information in the 
database and Website during the Base Period and Option Periods. Anticipated tasks each year 
include: updating of the database annually with current funding information; soliciting updates 
from Federal program contacts each year; researching/writing summaries of new Federal 
programs each year, as appropriate; editing/updating existing program summaries; deleting 
information· on programs that are not funded; adding updated funding information; and editing 
program information/Website as requested by the TOPO. 

13 



TASK 6: -General Communications Support for Watershed Academy and Other 
Water Topics · 

The contractor shall provide general support for other communications work related to the 
Watershed Academy and other water/watershed topics. This editorial/technical/communications 
support is often needed on a quick turnaround basis as requested by the TOM through technical 
direction. The following are the types of activities where contactor support may be needed: 

• Providing technical, editorial, and graphic support for developing and completing 
draft/final products including: Websites, educational signage/posters/displays, fact .sheets, 
briefing materials, reports, and multi-media products such as online videos, CDs, DVDs, . 
Beta SP, and Digibeta tapes, or other products. Contractor shall also provide a limited 
number of copies of Watershed Academy and other Agency publications for limited 
distribution, within the printing limits of the contract. 

• Identifying key messages for products, conducting focus groups, and marketing new 
products. 

• Technical, editorial, graphic or logistical support for the Watershed Academy and other 
EPA water-related programs including: 

o Assistance in preparing a new CD of the Watershed Academy Web and/or 
Webcasts; and assisting with marketing the Watershed Academy through the 
development of posters, presentations, flyers and other · means. 

• Logistical support for meetings/training courses (e.g., provision . of meeting rooms, 
facilitators, notetaking, registration, .etc.) as requested by the TOPO. 

TASK 7: Brief Final Report on Task Order 

The contractor shall provide a brief final report on the status of all benchmarks, deliverables and 
milestones after the ·Base Period and each subsequent Option Period. This final report will 
identify any QA issues, if any. 
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D. SCHEDULE OF BENCHMARKS, DELIVERABLES & MILESTONES 

1 

1 

1 

1 

2 

3 

3 

Kickoff Meeting 

Statement for EPA review and 

Final Quality Statement for EPA approval 

Monthly Conference Calls and 
Meeting Minutes, Monthly Progress Reports 

immediate notification ofTOPO of any 

continued support for editing/updating 
Academy Web database and 

5 business days after 
receiving of comments from 
theTOPO 
Draft within 5 business days 
Final within 5 business days 
after receiving of comments 
from the TOPO; immediate 

of 

0 • 364 days after Task 
Order Award: 
Within 1 0 - 20 working days 
of receiving written technical 
direction from the TOPO . 

tthin 10 - 20 working 
written technical 
from the TOPO. 

3.0 days after a technical . 
, .... .-..... u~, .. is issued by theTOPQ 

versions of each 10 working days of 
audio files and PowerPoint sucteSJc:orrtpte~tea Webcast. 

with the closed captioning (to .... ~ ....... ~, 
section 508 requirements) for posting 

Web). Deliver 2 CD copies of Webcasts 
'ved format (including closed capuotun~ol 
MP4 format. Also, deliver the CD-Rom 
via Federal or similar courier. 
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3 

4 

4 

5 

5 

5 

6 

at (8) Webinars on key EPA 
nt .. ••n .. t tools and other water/watershed-relatedlrl•1"'"'""t•nn 

including sometime conducting the 
ebinar -and providing logistical support for 

Webinar as indicated above. 
archived versions of each Webinar 10 working days of a 

~,,.,.,, ......... including audio and screen files along I"'V,, .. ..., .• ., .... , ... Webinar. 
the written transcript (to comply with 

1sec1t1on 508 requirements) for posting on the 
eb, if technology allows. Deliver 2 CD 

ofWebinars in MP4 format, including 
written transcript of the Webinar. Also, 

the CD-Rom to EPA via Federal 

16 

20 working days after a 
llt:c·nnllcat direction issued by the 

20 working days after a 
1 • ..,., ...... ., ... direction issued by the 

before 12 months after 

20 working days after a 
1 ....................... direction issued by the 

after receipt of written 
1 .................. direction from the 



7 

TASK 

1 

1 

2 

3 

3 

rief final report on status of each of the above 
asks, which incorporates feedback from the 
OPO. 

Kickoff Meeting 

,.,.,.,.,""r' .. continued support for editing/updating 
Academy Web database and 

Generally within 10 business 
ays after receipt of written 
echnical· direction from the 
OPO. 

Within 10 days of 
start of Task Order 
Draft 
Final within 5 business ·days 
after receiving of comments 
from the TOPO; immediate 
notification of 
Wi · business days of 
discussing QA issues at a 
kickoff meeting or monthly 
conference 

"'" ........ 1 0 • 20 working days of 
written technical 

10m:cucm from the TOPO. 

1 0 working days of 
sucteS~<:~Orrtplc;:tea Webcast. 
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3 

4 

4 

5 

5 

5 

6 

7 

Provide support for 1-2 live Watershed Within 10 • 20 working days of 
Academy courses. eceiving written technical 

direction from the TOPO. 
Deliver at least eight (8) Webinars on key EPA Within 30 days after a technical 
ntemet tools and other water/watershed-related direction is issued by the 

1~opics including sometime conducting the TOPO. 
~ebinar -and providing logistical support for 
~e Webinar, as indicated above. 
!Deliver archived versions of each Webinar . [Within 1 0 working days of a 
seminar including audio and screen files along completed Webinar. 
with the written transcript (to comply with 
section 508 requirements) for posting on the 
Web, if technology allows. Deliver 2 CD 
~opies ofWebinars in MP4 format, including 
Lhe written transcript of the Webinar. Also, 
~eliver the CD-Rom to EPA via Federal 
Express or similar courier. 
Update funding information in the Catalog of Within 20 working days after a 
Federal Funding database, including adding echnical direction issued by the 
new programs, deleting programs and including TOPO. 
up-to-date funding information for each 
program in the Catalog. 
Assist with updating database each year to Within 20 working days after a 
accommodate info for the new fiscal year and echnical direction issued by the 
o edit information in TOM, before 12 months after 
he database , as appropriate award. 

Send email queries to Federal program contacts Within 20 working days after a 
and make edits to Catalog of Federal Funding echnical direction issued by the 
Database including adding updated funding TOPO. 
levels and other program updates for each the 
new fiscal year. Research new Federal funding 
programs and add/delete information as 
!appropriate on these :Ql'Ograms in the database. 
!General support (technical/editorial/ graphic Within 10 - 20 working days · .. 
~upport) for the Watershed Academy and other after a technical direction issued 
!water-related programs products. by the TOPO. 

334 • 364 days after Period 
Exercised: 

Brief draft final report on status of Generally within 10 business 
each of the above tasks. ~ays after receipt of written 

echnical direction from the 
TOPO . . 
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TASK 

1 

1 

2 

3 

3 

rief final report on status of each of the above 
asks, which incorporates feedback from the 
OPO. 

BENCHMARKSIDELIVERABLES/ 
MILESTONES 

Kickoff Meeting 

and 
Meeting Minutes, Monthly Progress Reports 

immediate notification of TOPO of any 

Contractor identifies any issues with 
QA procedures and provides revised 
QA procedures, or revised Quality Statement 

EPA review and IU'wuor"'~ 

archived versions of each 

Generally within 1 0 business 
ays after receipt of written 
echnical direction from the 
OPO. 

Within 10 business days of 
start of Task Order Award 
Draft days 
Final within 5 business days 
after receiving of comments 
from the TOPO; immediate 
notification of 
Within 5 business days of 
discussing QA issues at a 
kickoff meeting or monthly 
conference 

10 - 20 working days of 
written technical 

from the TOPO. 

audio files and PowerPoint -slidleSIC:orntple 
with the closed captioning (to ~~···t'·J 

section 508 requirements) for posting 
Web). Deliver 2 CD copies of Webcasts 

format (including closed cap,ttotun~VI 

MP4 format. Also, deliver the CD-Rom 
via Federal or similar courier. 
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3 

4 

4 

5 

5 

5 

6 

10 • 20 working days of 
written technical 

"'""'"",from the TOPO. 
at least eight (8) Webinars on key 30 days after a tccruuctu 

n .. t, .. ,.,, .. t tools and other water/watershed-reJiate~OICillre,cmm is issued by the TOPO 
including sometime conducting the 

-and providing logistical support for 
ebinar as indicated above. 

archived versions of each Webinar 10 working days a 
"""'11' .. .., .. , including audio and screen files along ICoJmoietc~Cl Webinat. 

the written transcript (to comply with 
508 requirements) for posting on the 

if technology allows. Deliver 2 CD 
es ofWeb~nars in MP4 format, including 
written transcript of the Webinar. Also, 
ver the CD-Rom to EPA via Federal 

..... ~.~~~·'nor similar courier. 
funding information in the Catalog of " 1 

......... 20 working days after a 
Funding database, including adding ltec:hnllcal direction issued by the 

programs, deleting programs and'""''"'"''"~". 
IUP·to-clate funding information for each 
lnrn,crrl'lrr~ in the Catalo 

ssist with updating database each year to 
~acc;orrtmc)aate info for the new fiscal year and 

edit information in 
database as ant"C1ror1ri 

20 working days a 
~tec:nrutcai direction issued by the 

before 12 months after 

to program contacts 20 working days after a 
make edits to Catalog of Federal Funding ltec:nrutcal direction issued by the 

""""•"v' .. ""' including adding updated funding 
and other program updates for each the 

fiscal year. Research new Federal funding 
!Drclgrc:uns and add/delete information as 
"" ........ ",.., ... ..,.,t .. on these in the database. 

support (technical/editorial/ graphic 
~<'"''""""'" for the Watershed Academy and other 

programs products. 

Brief draft report on status of 
each of the above tasks. 
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TASK 

----------------····-·---------

!Brief final report on status of each of the above 
asks, which incorporates feedback from the 

t"fOPO. 

BENCHMARKS/DELIVERABLES/ 
MILESTONES 

Generally within 1 0 business 
ktays after receipt of written 
echnical direction from the 

frO PO. 

1 Kickoff Meeting 

2 

3 

3 

Monthly Conference Calls and 
Meeting Minutes, Monthly Progress Reports 

immediate notification of TOPO of any 

Contractor identifies any issues with 
QA procedures and provides revised 
QA procedures, or revised Quality Statement 

EPA review and ........... ,..,,. 

U::iUlCi:S::i dayS 
Final within 5 business days 
after receiving of comments 
from the TOPO; immediate 
notification of 
Within 5 business days of 
discussing QA issues at a 
kickoff meeting or monthly 
conference call. 

- 20 working days of 
~.o ..................... written technical . 

archived· versions of each 
audio files and PowerPoint 

with the closed captioning (to wv••·•tJ• l 

section 508 .requirements) for posting 
Web). Deliver 2 CD copies of Webcasts 
ved format (including closed cap•tloJlinj~)l 
MP4 format. Also, deliver the CD-Rom 
via Federal or similar courier. 
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3 !Provide support for 1-2 live Watershed !Within 1 0 - 20 working days of 
!Academy courses. . ~eceiving written technical 

!direction from the TOPO. 
4 ~eliver at least eight (8) Webinars on key EPA !Within 30 days after a technical 

ntemet tools and other water/watershed-related ~irection is issued by the TOPO. 
opics including sometime conducting the 

Webinar -and providing logistical support for 
he Webinar,as indicated above. 

4 ~eliver archived versions of each Webinar Within 10 working days of a 
seminar including audio and screen files along /completed Webinar. 
~ith the written transcript (to comply with 
section 508 requirements) for posting on the 
Web, if technology allows. Deliver 2 CD 
copies ofWebinars in MP4 format, including 
he written transcript of the Webinar. Also, 

deliver the CD-Rom to EPA via Federal 
Express or similar courier. 

5 Update funding information in the Catalog of !Within 20 working days after a 
Federal Funding database, including adding echnical direction issued by the 
new programs, deleting programs and including rroPO. 
up-to-date funding information for each 
!Program in the Catalog. 

5 Assist with updating database each year to Within 20 working days after a . 
accommodate info for the new fiscal year and echnical direction issued by the 
o edit information in :roM, before 12 months after 
he database , as appropriate award. 

5 Send email queries to Federal program contacts Within 20 working days after a 
[and make edits to Catalog of Federal Funding 
!Database including adding updated funding 

ilechnical direction issued by the 
[OPO. 

levels and other program updates for each the 
lnew fiscal year. Research new Federal funding 
!Programs and add/delete information as 
!appropriate on these programs in the database. 

6 General support (technical/editorial/ graphic !Within 10 - 20 working days 
support) for the Watershed Academy and other after a technical direction issued 
!Water-related programs products. ~ythe TOPO. 

334 ~ 364 days after Period 
!Exercised: 

7 Brief draft final report on status of Generally within 1 0 business 
each of the above tasks. days after· receipt of written 

echnical direction from the 
~OPO. 
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TASK 

1 

1 

2 

3 

3 

!Brief final report on status of each of the above 
1 ~asks, which incorporates feedback from the 
rroPO. 

BENCHMARKS/DELIVERABLES/ 
MILESTONES 

Meeting 

Conference Calls and 
Meeting Minutes, Monthly Progress Reports 

immediate notification ofTOPO of any 

Contractor identifies any issues with 
QA procedures and provides revised 
QA procedures, or revised Quality Statement 

EPA review and ........... ,. ... , .. 
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Generally within 10 business 
ldays after receipt of written 
1Lechnical direction from the 
h"OPO. 

10 business days of 
of Task Order Award 

Draft within S business days 
Final within 5 business days 
after receiving of comments 
from the TOPO; immediate 
notification of 
Within 5 business days of 
discussing QA issues at a 
kickoff meeting or monthly 
conference 

---~----------------------------------~~ 



3 

4 

4 

5 

5 

5 

6 

Brief draft final report on status of 
each of the above tasks. 

24 

lwc,rkiltl!!. days of 
written technical 
from the TOPO. 
days after a technical 

IUlH;i~LHJu is issued by the TOPO 

20 working days after a 
ltechni.cal direction issued by the 

20 working days after a 
ltechni1cal direction issued by the 

before 12 months after 

20 working days after 
IL'ii~1uu."'a1 direction issued by 

-------------------------~~---------------



7 final report on status of each of the above Generally within 1 
which incorporates feedback from the after receipt of written 

,.,...r'\,T>r'\ direction from the 

, ··.• 
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When the Task Order reaches 30 calendar days prior to the end of the Period of 
Performance in a given period, the contractor shall make a determination that the 
deliverables, milestones, benchmarks, and any outstanding technical direction 
from the TOPO, will be satisfactorily completed in the form requested in the PWS 
by the end of the Period of Performance and for the remaining funding that is 
available. 

If the contractor determines one or more of the above-referenced items will not be 
able to be completed in the requested form within the period of performance and 
with the available funding, the contractor shall notify the TOPO and the CO 
immediately. Within 5 business days of said notification, the TOPO in 
coordination with the CO will provide technical direction concerning use of the 
remaining funding to prepare and furnish to the TOPO all interim draft 
deliverables, interim work products, and any working files in an electronic format 
which is supported by EPA, for eventual continuation of the project after the end 
date of the Task Order. 

E. REPORTING 

All documentation and reporting under this Task Order shall be in compliance 
with contract requirements. Reference Contract Clause C-1 (c) and Attachment 1, 
PWS, Section 2.5.3.4, 3.7, and 4.3.7.See contract clause F.2, F.3, and J.2 "List of 
Attachments, Number 2 - Reports of Work" as supplemented by TO specific 
instructions under Task 3 of this PWS. 

F. DELIVERABLES AND GENERAL PERFORMANCE: 

The contractor shall participate in meetings and conference calls arranged by the 
EPA Task Order Project Officer. 

The contractor shall when requested by the TOPO provide supporting 
documentation when EPA is reviewing draft deliverables to facilitate EPA review 
and approval of the Contractor's work. Documentation will include the electronic . 
files and detailed, written explanation of all steps and decisions. The Contractor is 
expected to comply with this request when it is received from the TOPO 
regardless of whether such a request is described in the individual tasks of this 
PWS. The Contractor is expected to furnish this information in such manner that 
no proprietary software will be needed for EPA to read, interpret, replicate or 
model any work product of this agreement, unless otherwise noted in this PWS or 
by written permission ofthe EPA TOPO. The objective is that anyone with the 
appropriate skill level can use the information produced under this Task Order to 
check or duplicate the Contractor's work for replication and/or verification. With 
this understanding of how this Task Order' s· data will be used, any elements 
essential to successfully replicating analysis shall be provided to EPA in a 
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commonly-used format. 

The Contractor shall provide both scientific/technical and editorial review as 
defined in section 2.6 of the Prime Contract Performance Work Statement on any 
Task Order draft product before submission to the EPA TOPO for review. This 
process does not need to be performed by an independent peer reviewer. It is 
expected that all editorial review comments will be addressed before deliverables 
are furnished to the EPA TOPO for review (in the case of draft deliverables) or 
acceptance (in the case of final deliverables); and that questions raised by 
scientific/ technical review will be either addressed or discussed with the EPA 
TOPO prior to the contractor furnishing draft deliverables. 

EPA anticipates that the contractor's work will be judged "satisfactory" according 
to the QASP if Task Order Project Officer edits to deliverables are no more than 
ten percent (I 0%) of the content of any draft deliverable,· or less than two percent 
(2%) of any final deliverable. In addition, EPA anticipates that the contractor's 
work will be judged "satisfactory" according to the QASP if less than ten percent 
(10%) of the pages of written final deliverables contain Task Order Project Officer 
edits for such things as grammar, punctuation and format. The EPA TOPO can 
upon request furnish a copy of the EPA correspondence manual for the 
contractor's use. 

Upon receipt of written technical direction from the TOPO, the contractor shall 
furnish: 

• all deliverables (draft and final) to EPA shall be furnished in an 
electronic version and in an electronic format that EPA can support (see 
TSA WP Contract PWS Section 4.0 Deliverables). 

• all final deliverables to EPA shall include one (1) electronic copy and 
two (2) paper copies. All final deliverables shall be prepared according to 
EPA publication guidelines and shall be compliant with Section 508 of the 
Americans with Disabilities Act. 

All submittals to EPA shall be formatted as described below. 

Electronic submissions shall be made in the following manner: electronic 
Microsoft Word© for any written reports, summaries or analysis documents, · 
Microsoft Excel© format for any and all spreadsheets, raw data, coding and 
modeling work (including all model runs with essential data to replicate model 
runs), and Microsoft Access© format for any and all databases or for other data as 
is approved by the EPA TOPO in writing. 

Final electronic submissions shall be. on Compact Disk (CD) or Digital Versatile 
Disc (DVD). The contractor may utilizean FTP, but only if the EPA TOPO gives 
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written permission. Every electronic document and all of the sections, text, 
graphs, charts or figures shall be unlocked, open and editable so that EPA may 
make further changes. 

Final paper submissions shall be made in the following manner: two (2) 
separate and identical copies of all deliverables must be submitted; each separate 
copy includes all the products due at that date (i.e., Task 1, 2, etc.), and must be 
submitted in one (1) or more bound volumes, as appropriate, with a title page, an 
executive summary describing the purpose and content, and an index, located 
inside the front cover of each bound volume, and electronic copies enclosed in 
envelopes (or other suitable means) bound in the respective volume. Although 
PDF versions of materials may be additionally submitted per the contractor's 
prerogative, neither electronic nor paper PDF versions will be acceptable as any 
final work product. 

Appropriate electronic format that is supported by EPA and printing of all GIS 
data layers, maps, photos, bench sheets and other written material not easily 
printed or saved in the above formats will be discussed and a format agreed upon 
with the EPA TOPO prior to submittal by the contractor. 

G. ANTICIPATEDTRAVEL 

All travel under this Task Order shall be in compliance with contract requirements 
and only according to specific Technical Direction. (See contract clause H-17). 
Travel is presently anticipated to be incidental only as needed to meet the EPA 
TOPO and to provide support for Webcasts/Webinars conducted at EPA 
Headquarters (Task 3 and 4), and for two Webcast/Webinar presenters (Task 3 
and 4) to travel to Washington, DC to participate in a Webcast/Webinar in person. 
For planning purposes, 12 meetings each base and option period would be for 
contractor travel to EPA HQ in DC, and two trips for each base and option period 
would be for Webcast/Webinar speakers to travel to Washington, DC to 
participate in a Webcast!Webinar in person (for costing purposes assume 
Webcast/Webinar speakers will travel from a central location such as New 
Orleans, LA). 

H. CONTRACTOR IDENTIFICATION 

Contractor personnel shall always identify themselves as Contractor employees by 
name and organization and physically display that information through an 
identification badge. Contractor personnel are prohibited from' acting as the 
Agency's official representative. 

The Contractor shall refer any questions relating to the interpretation of EPA 
policy, guidance, or regulation to the EPA Task Order Project Officer. 
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I. CONFERENCE/MEETING GUIDELINES AND LIMITATIONS: 

The EPA projects that none of the individual meetings identified in these tasks 
will exceed a total cost of $25,000. The contractor shall immediately notify the 
EPA Contracting Officer, PO and TOPO of any anticipated individual event 
involving support for a meeting, conference, workshop, symposium, retreat, 
seminar or training that may potentially incur $23,000 or more in cost during 
performance. Conference expenses are all direct and indirect costs paid by the 
government and include any associated authorized travel and per diem expenses, 
room charges for official business, audiovisual. use, light refreshments, registration 
fees, ground transportation and other expenses as defined by the Federal Travel 
Regulations. All outlays for conference preparation should be included, but the 
federal employee time for conference preparation should not be included. After 
notifying EPA of the potential to reach this threshold, the Contractor shall not · 
proceed with the task(s) until authorized to do so by the Contracting Officer. 

J. VALIDATION OF TASK ORDER DELIVERABLES FOR SECTION 508 
COMPLIANCE 
The Contractor shall support the TOPO in conducting a "Final Deliverable Validation" to ensure 
compliance with Section 508 and the Federal Acquisition Regulations (FAR) related to " 
electronic and information technology (EIT) deliverables". The Contractor shall furnish 
certification, in writing, to the TOPO that the Contractor has complied with EP AAR Clause 
1552.211-79 "Compliance with EPA Policies for Information Resources Management" 
(Reference Contract Clause C-1), including the requirement that all electronic and information 
technology (EIT) deliverables be Section 508 compliant in accordance with the policies 
referenced at http://www.epa.gov/accessibility/. Reference Contract Clause C-1 (c) and 
Attachment 1, PWS, Section 2.5.3.4, 3.7, and 4.3.7. 

K. QUALITY ASSURANCE SURVEILLANCE PLAN 
Per contract requirements. 

L. NOTIFICATION OF COMPLETION OF TO DELIVERABLES 
In the event that the Task Order reaches thirty (30) days prior to the end of the Period of 
Performance in a given period and the Contractor assesses that the deliverables, benchmarks or 
milestones will not be able to be completed, the Contractor shall immediately furnish written 
notification to the TOPO and the Contracting Officer (CO). 

Within five (5) business days of receiving this written notification, the TOPO in coordination 
with the CO will provide written technical direction to the Contractor concerning :use of the 
funds which remain in the Task Order to prepare draft deliverables, interim work products, and 
any necessary working files in an electronic format which is supported by EPA,.an~ furnish these 
to the TOPO. 

29 

···,} 



Initial Award 
Modification 1 

Total Funded 
Total Task Order 
Balance Unfunded 

Modification 2 
Modification 3 
Modification 4 

Total Funded 
Total Task Order 
Balance Unfunded 

Contract Number 
Task Order Number 

Recapitulation Of Funding 

Base Period 7/24/2013 to 6/30/2014 
Estim Fixed Fee 

(b)(4) (b)(4) 

$ 

Cost Plus Fixed Fee 
$60,000.00 
$20,000.00 

$80,000.00 
$99,995.77 
$19,995.77 

$99,218.00 
$15,714.00 
$30,271.00 

$145,203.00 
$145,203.00 

$0.00 

----------------------------------···---··-..... - .. . 

------ ----------------------------
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9A. AMENDMENT OF SOLICITATION NO. 

9B. DATED (SEE ITEM 11) 

X 
10A. MODIFICATION OF CONTRACT/ORDER NO. 
EP-C-12-055 
0008 
10B. DATED {SEE ITEM 13) 
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DThe above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers Dis extended, Dis not extended. 
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separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVE;D AT 
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference 
to the solicitation and this amendment, and is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA (If required) Net Increase: $3 0, 2 71. 00 
See Schedule 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE A. b~8{RH~~~~ ~~~Efo~ ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

x 52-243-2 Changes & 52.232-20 Limitation of Cost 

E. IMPORTANT: Contractor Dis not, 1RJ is required to sign this document and return 1 copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject maffer where feasible.) 

DUNS Number: l(b)(4) I 
2013 Watershed Academy and Communications Support 

The purpose of this modification is to 1.) incorporate additional tasks added to the PWS; 
2.) increase Option Period I ceiling associated with these changes; and 3.) fully fund 
Option Period I changes in the amount of $30,271. See attached Recapitulation of Funds 

Sheet. 

TOPO: Anne Weinberg Max Expire Date: 03/31/2016 

LIST OF CHANGES: 

Reason for Modification : Supplemental Agreement for work within scope 
Continued ... 
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 1 OA, as heretofore changed, remains unchanged and in full force and effect. 

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

15B. CONTRACTOR/OFFEROR 

(Signature of person euthorized to sign) 

NSN 7540-01-152-8070 
Previous edition unusable 

Noelle Mills 
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IISTROMiC 
IICNATUI!II 09/10/2014 

STANDARD FORM 30 (REV. 10-63) 
Prescribed by GSA 
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REFERENCE NO. OF DOCUMENT BEING CONTINUED 
CONTINUATION SHEET EP-C- 12 _055100081004 

NAME OF OFFEROR OR CONTRACTOR 

TETRA TECH, INC. 

ITEM NO. 

(A) 
SUPPLIES/SERVICES 

(B) 

Total Amount for this Modification: $30,271.00 
New Total Amount for this Version: $145,203.00 
New Total Amount for this Award: $540,307.77 
Obligated Amount for this Modification: $30,271.00 
New Total Obligated Amount for this Award: 
$225,203.00 
Incremental Funded Amount changed: from 
$80,000.00 to $225,203.00 

CHANGES FOR LINE ITEM NUMBER: 2 
Total Amount changed from $114,932.00 to 
$145,203.00 
Obligated Amount for this modification: $30,271.00 
Incremental Funded Amount changed from $0.00 to 
$145,203.00 

CHANGES FOR DELIVERY LOCATION: CPOD 
Amount changed from $114,932.00 to $145,203.00 

NEW ACCOUNTING CODE ADDED: 
Account code: 
14-15-B-87FL-202BD4X25-2505-1487LE4010-001 
Beginning FiscalYear 14 
Ending Fiscal Year 15 
Fund (Appropriation) B 
Budget Organization 87FL 
Program (PRC) 202BD4X25 
Budget (BOC) 2505 
Job # (Site/Project) 
Cost Organization 
DCN-LineiD 1487LE4010-001 
Amount: $20,271.00 

NEW ACCOUNTING CODE ADDED: 
Account code: 
14-15-B-30PC-202BD4X35-2505-1430EAS037-001 
Beginning FiscalYear 14 
Ending Fiscal Year 15 
Fund (Appropriation) B 
Budget Organization 30PC 
Program (PRC) 202BD4X35 
Budget (BOC) 2505 
Job # (Site/Project) 
Cost Organization 
DCN-LineiD 1430EAS037-001 
Amount: $10,000.00 

Continued ... 

NSN 7540·01·152-8067 

QUANTITY UNIT 

(C) (D) 

UNIT PRICE 

(E) 

AMOUNT 

(F) 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (48 CFR) 53.110 
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REFERENCE NO. OF DOCUMENT BEING CONTINUED 
CONTINUATION SHEET EP-C-l 2_055 /000S/00 4 

NAME OF OFFEROR OR CONTRACTOR 

TETRA TECH, INC. 

ITEM NO. 

(A) 
SUPPLIES/SERVICES 

(B) 

QUANTITY UNIT 

Section B: Clause, EPA-B-16-102, is revised as 
follows: 
EPA-B-16-102 ESTIMATED COST AND FIXED FEE 
(a) The estimated cost of this contract is 

l (b)(4) I. 
(b) The fixed fee is l (b)(4) ~ 
(c) The total estimated cost and fixed fee is 
145,203. 

Section B: Clause, EPA-B-32-101, is revised as 
follows: 
EPA-B-32-101 LIMITATION OF FUNDS NOTICE 
(a) Pursuant to the Limitation of Funds clause, 
incremental funding in the amount of ~ (b )(4 ) I is 
allotted to cover estimated cost. Funding in the 
amount of $l (b)(4) I is provided to cover the 
corresponding increment of fixed fee. The amount 
allotted for costs is estimated to cover the 
contractor's performance through 6/30/2015. 

(b) When the contract is fully funded as 
specified in the Estimated Cost and Fixed Fee 
Clause (EP 52.216-190), the Limitation of Cost 
clause shall become applicable. 
(c) Recapitulation of Funds 
See attached Recap Sheet 

Payment: 
RTP Finance Center 
US Environmental Protection Agency 
RTP-Finance Center 
Mail Drop D143-02 
109 TW Alexander Drive 
Durham NC 27711 

FOB: Destination 
Period of Performance: 07/24/2013 to 06/30/2015 
In consideration of the modification agreed to 
herein as complete equitable adjustments for the 
Contractor's proposal dated September 3, 2014, 
the Contractor hereby releases the Government 
from any and all liability under this contract 
for further equitable adjustments attributable to • 
such facts or circumstances giving rise to the 
proposal. 

NSN 7540-01-152-8067 

(C) (D) 

UNIT PRICE 

(E) 

AMOUNT 

(F) 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (48 CFR) 53.110 
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AME~M&NT OF S()LJCITATIONIMODrFICAtfON OF CONTAAC'r r,· 
2. AME! OMENtiMOPIFICATION NO. 

005 
3. EFFECTIVE DATE 4; REQUISITION/PVR_CHASE f1EO; NO:; jS· AAOJE!iiTNOii(lf@Nilflilt) .-. 

PR-Cl?00-15-0 .. 010.6 I see Block 16C 
7. AOMINISJ'EREO BY (lfoilifrlflail•.llfili?d/ COO$ ICPOD' 

~--------------
8, ISSU OS'i' coDE CI?OP 

(FOR U.S. MAIL ONLY) 
us e:rvironmental Protection Agency 
2(.1 W~st Martin Luther King Drive 
Mail Code: NWD 
Cinc~nn.ati OH 45268 

; 

e, NAM~ AND 1\00Re.SS OF CONTRACTOR !No., rtiHt, _,ry. sm• 11111 ZIP~~ 

TETRA TECH, INC. 
1030~ EATON PLACE STE 340 
FAIREtii\X VA 220302201 

! 

I 
cooe 1Cb)(4) I FACILITY CODE 

_11, TI11151TIIMONI.YAI'I'I.II:!I ,·.v 

CPOP . .. , 
us E·nvironme'lltal Prohi6tilol1 Ag$ndy 
26 West l'<l~~.t.tn Lut;lter, Kin:i·· Pt'-.tv:~ 
Mail CClde: NWD . 
.Cincinnati OH 4$2.6il 

{X) 9A. AMENDMENT OF SO~!CITATION NO" 
.;;...;.. 

98. DATED (SEE ITEM 11) 

.
X 10A. MODI __ FICATIOII! OF ()ONTRACT/QI;Oii:R NO, 

EP-0,...;12 .. 05.5 . -

oooa 
10.B, OATE0($.!!1TEM>13) 

07/24/2.013 
, ,,..v,•:!lgi.ICIT" 11'11,0 

f.J The a ove numbered sollcllaUon It emended 11 111 forth In ltem_14, Th_e hOur ~~~~ dale _IPtelfitd for reoelpl of Oflert CJ.Ii •xte~(led, _ Qlallotext.nile(l. 
Offer• Mill I edcnowledge rtQelpt of 11111 am_endment pnar to the hour and dati• lffllft'd In the aolleitaflon or ee amended, by one of.lile totfow111Q mtll'lodt; ·(jl). Elit•l1!1111Pf~lf~g 
Item• and 16, eild retuinlng _ _ · oopltl or the armtndment; (b) By aotmowtedgtng ..-IPI O!Jhls ~mendmenton 11liel1 QOPY of tl!it otW •~bfl'JIItell; (It(!;) By 
$OPII11 le lOiter .Cfttlagrem whloh Includes a rererenee _to lht tQI~t~_tlail a_nd arMnd~liiultiboi't. FAILURE OF V.OUA AOKNOVvtEO$,~l'il~~ TOI$-I!I!i~i:\iii!PAT 
THE F LACE DESI_GNATEO FOR THE REC!:IPT OF OFFERS PRlOR TO THE HOUR AND DATE SPECIFII:D MAY RESULT IN AEjEO'itON OF VOU6 Qf;FE!!'; If bf 
vtrtue !f thli_am,ndmen_t,yOIIde.llreto l)ha,ri~o·an·offe_r·t~~rea~y ~!mlll!ed. aucll oh•ao•m•y be made by.telogram.or 181\er, P~Riildelf ~~ ltlt,Q!!!Jm ·llr,fll,tt~r;m~~.'~l1!(ilil~ 
to the IOIIoltatlon ind lhll_lllllendment, arid It ..-iv8d prior to lhe·openi~O hour andilete apec:ifled. · · .. 

1~. ACO _UNTfNG AND APPROi'RIAT!ON DATA (/f;.cju{red) 
See chedule 

13. Ttf.l8 IT11M ONLY APPLIES TO MOOIFiCA TION OF COMTfiAc'1:810~~8..lT MQOIFIQ.Tl'IE CONTRACT/ORt:IIR f.IQ,:A$OQCRI •• OIN,'lTilM 14. 

011.1iC.~ . Nil 

B. Tl:l!i ABOVI f'!UMBERED CONTRACT/ORDER IS MOQIFIEQ.TO .RtaFLECT THE ADMINISTRATIVE CHANOES (such n ciflllliQII• in paylnqotitet!, 
epprop(f•tlon <>tit; fltc.) SET FORTH IN ITEM 14., PURSUANT TO' THE AUTHORITY OF FAR lla.103(b); . . - ·- ·.· 

l.i, THI1:1 

o. • .. m1 =~< .,_. ·~·,· .,,__r or rnoamoauor11:na fUmontrJ 

X 1552.21'7·11 Option to Extend the Tel.Cin o! th.~ Contre>.ct « 52.23~·29 Lil!litatiop. ¢f .C:Q.~t 

1. IMPOP~ANT! Contractor Ola not, lliJia required 1o lion lhla ~0011meni end ,.lu'm l eoplu to the·iil.utnooml:t. 
14. OES RIPTION OF AM!iNOMENTIMODIFICATION (Orplnlt•d by UCft &M:tilm helrl/nga,lnoludlng iollc/IIIIJOn!CoiJtnle( liJ~¢1 malttr Vti~Jillfl ftailbifi) 

DUNS ~umber: l(b)(4) ] -

2013 ~atershed A.cademy and communications Support 
! 

The pi rpose of this modification is to dec.reas.e Option Period I in the artlo1,mt C>f $10, 917 
($ (b)C4) f;t"om cost and ~from fee); ~) to ex;etcis,e Opt.i.on iPe:r;iod 2; a,;tld 3,1 J;o 1;0l:l 
forwa d $10., 917 from Option Period. I to Option Period 2 ($1 Cb)(4) I from cost to .cost and ~ 
£tom rae to. fee) . See attacMd Recapitulation of Funds Shl!let •. . 
TOCORf Ann.e Weinberg Max Expire Date: .03/27/2018 
LIST F CHANGES: 

Modification Fu.nding Only Action 

16e. CO RACTORIOFFEROA 

~~~ 
~;;-o,pm~n -,.iitOiiiiiio-iigi.)--···-

15C. DAtE SI(,INE 

5/2212015 

NSN 754 OH52.W7ll 
Prevloua dltion unuNble 
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REFERENCE NO. OF DOCUMENT BEING CONTINUED 
CONTINUATION SHEET EP-C- 12_055100081005 

NAME OF OFFEROR OR CONTRACTOR 

TETRA TECH, INC. 

ITEM NO. 

(A) 

SUPPLIES/SERVICES 

(B) 

CHANGES FOR LINE ITEM NUMBER: 2- Option Period I 
Total Amount changed 
from $145,203.00 to $134,286.00 
Obligated Amount for this modification: 
-$10,917.00 
Incremental Funded Amount changed from 
$145,203.00 to $134,286.00 

CHANGES FOR ACCOIJNTUlG CODE: 
14-15-B-87FP-202BD4X25-2505-1487PE4005-001 
Amount changed from $59,218.00 to $48,301.00 

CHANGES FOR LINE ITEM NUMBER: 3- Option Period 
II 
Obligated Amount for this modification: $10,917.00 
Incremental Funded Amount changed from $0.00 to 
$10,917.00 
Exercised option 

NEW ACCOUNTING CODE ADDED: 
Account code: 
14-15•B-87FP-202BD4X25-2505-1487PE4005-001 
Beginning Fiscal Year 14 
Ending Fiscal Year 15 
Fund (Appropriation) B 
Budget Organization 87FP 
Program (PRC) 2·02BD4X25 
Budget (BOC) 2505 
Job # (Site/Project) 
Cost Organization 
DCN-LineiD 1487PE4005-001 
Amount: $10,917.00 

Section B: Clause, EPA-B-16-102, is revised as 
follows: 
EPA-B-16-102 Estimated Cost and Fixed Fee 
Option Period I 
(a) The estimated cost of this contract is 
~ (b )(4 ) 1. 
(b) The fixed fee is $1(b)(4) I 
(c) The total estimated cost and fixed fee is 
$134,286 

EP 52.216-190- Option Period I 
The Limitation of Cost Clause now applies. 

Section B: Clause, EPA-B-16-102, is revised as 
follows: 
EPA-B-16-102 ESTIMATED COST AND FIXED FEE 
Continued ... 

NSN 7540·01·152·8067 

QUANTITY ~NIT 
(C) (D) 

UNIT PRICE 

(E) 

AMOUNT 

(F) 

OPTIONAl. FORM 336 (4·88) 
Sponsored.by GSA 
FAR (48CFR) 53,110 
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ONTJN N 
REFERENCE NO. OF DOCUMENT BEING CONTINUED 

C UATIO SHEET EP-C-12-055/0008/005 

NAME OF OFFEROR OR CONTRACTOR 

TETRA TECH, INC. 

ITEM NO. 

(A) 

Option Period 2 

SUPPLIES/SERVICES 

(B) 

(a) The estimated cost of this contract is 
~ (b )(4 ) 1. 
(b) The fixed fee is ~ (b )(4 ) I 
(c) The total estimated cost and fixed fee is 
$98,603 

Section B: Clause, EPA-B-32-101, is incorporated 
as follows: 
EPA-B-32-101 LIMITATION OF FUNDS NOTICE 
(a) Pursuant to the Limitation of Funds clause, 
incremental funding in the amount of $1 (b)(4) I is 
allotted to cover estimated cost. Funding in the 
amount of ~is provided to cover the 
corresponding increment of fixed fee. The amount 
allotted for costs is estimated to cover the 
contractor's performance through 7/7/2015. 
(b) When the contract is fully funded as 
specified in the Estimated Cost and Fixed Fee 
Clause (EP 52.216-190), the Limitation of Cost 
clause shall become applicable. 
(c) Recapitulation of Funds 
See attached Recap Sheet 

Section F: Clause, EPA-F-12-101, is incorporated 
as follows: 
EPA-F-12-101 Period of Performance 
The period of performance of this contract shall 
be from 7/24/103 through 6/30/2016 of all 
required reports 
Payment: 

RTP Finance Center 
US Environmental Protection Agency 
RTP-Finance Center (AA216-0l) 
109 TW Alexander Drive 
www2.epa.gov/financial/contracts 
Durham NC 27711 

FOB: Destination 
Period of Performance: 07/24/2013 to 06/30/2016 
In consideration of the modification agreed to 
herein as complete equitable adjustments for the 
Contractor's proposal dated May 8, 2015, the 
Contractor hereby releases the Government from 
any and all liability under this contract for 
further equitable adjustments attributable to 
such facts or circumstances giving rise to the 
proposal. 

All other terms and conditions shall remain 
unchanged. 

NSN 7540·01·152·8067 

QUANTITY UNIT 

(C) (D) 
UNIT PRICE 

(E) 
AMOUNT 

(F) 

OPTIONAL. FORM 338 (4·88) 
Sponaored by GSA 
FAR (48 CFR) 63,110 
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EP·C-12·055 
Task Order 0008 

Recapitulation Of Funding To Date By Contract Period 

FUNDING ACTION ESTIMATED COST FIXED FEE 

BASE Period 
Initial Award 
Modification 1 

Total Funded 
Total Per Contract 
Balance Unfunded 

Option Period 1 
Modification 2 
Modification 3 
Modification 4 
Modification 5 

Total Funded 
Total Per Contract 
Balance Unfunded 

Option Period 2 
Modification 5 

Total Funded 
Total Per Contract 
Balance Unfunded 

(b)(4) (b)(4) 

COST PLUS 
FIXED FEE 

$60,000.00 
$20;000.00 

$80,000.00 
$99,995.77 
$19,995.77 

$99,218.00 
$15,714.00 
$30,271.00 
~$10,917.00 

$134,286.00 
$134,286.00 

$0.00 

$10,917.00 

$10,917.00 
$98,603.00 
$87,686.00 

..... 



I 

FUNDING ACTION 
BASE Period 
Initial Award 
Modification 1 

Total Funded 
Total Per Contract 
Balance Unfunded 

Option Period 1 
Modification 2 
Modification 3 
Modification 4 
Modification 5 

Total Funded 
Total Per Contract 
Balance Unfunded 

Option Period 2 
Modification 5 

Total Funded 
Total Per Contract 
Balance Unfunded 

~~-·-·--···-----~---.. ------·--·-·-------·-·-"·--....... 

EP·C·12-055 
Task Order 0008 

Recapitulation Of Funding To Date By Contract Period 

ESTIMATED COST FIXED FEE 

(b)(4) (b)(4) 

COST PLUS 
FIXED FEE 

$60,000.00 
$20,000.00 

$80,000.00 
$99,995.77 
$19,995.77 

$99,218.00 
$15,714.00 

$30,271.00 
-$101917.00 

$134,286.00 
$134,286.00 

$0.00 

$10,917.00 

$10,917.00 
$98,603.00 
$87,686.00 



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT ,1. CONTRACT ID CODE I PACOI: 0~ f'At.>i:S 

1 I 3 
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REO. NO. r· PROJECT NO. (If applicable) 

006 See Block 16C See Schedule 
6. ISSUED BY coDe CPOD 7. ADMINISTERED BY (If either than Item 6) CODE ICPOD 

(FOR U.S. MAIL ONLY) CI?OD 
US Environmental Protection Agency us Environmental Protection Agency 
26 West Martin Luther King Drive 26 West Martin Luther King Drive 
Mail Code: NWD Mail Code: NWD 
Cincinnati OH 45268 Cincinnati OH 45268 

8. NAMe AND ADDReSS OF CONTRACTOR (No., 1/root, countY, $late end ZIP COd#J) (X) 9A. AMENDMeNT OF SOLICITATION NO. 

---
T ETRA TECH, INC. 
10306 EATON PLACE STE 340 9B. DATED (SEE ITEM 11) 

F AIRFAX VA 220302201 

X 
10A. MODIFICATION OF CONTRACT/ORDER NO. 
EP-C-12-055 
0008 
10B. DATE:D (SEE ITEM 13) 

CODE l(b)(4) I FACILITY CODE 07/24/2013 
11, THIIIITioM 0111~ Y API'~Iell TO 1<1 QF IIO~ICIT" 111.1rn> 

0The above numbered sollcllallon Is amended as set forth In Item 14. The ho~r and dale apeolfled for receipt of Offera Dis extended, Ole not extended. 
Offers must acknowledge receipt of this amendment prior to the hour and dale specified In the solicitation or aa amended, by one of the following methods: (a) By completing 
Items 8 and 15, and returning copiea of the amendment; (b) By acknowledging receipt of this amendment on each oopy of the offer aubmltted; or (o) By 
separate letter ortelegram which Includes a reference to the solloHatlon and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMeNT TO BE RECEIVED AT 
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. W by 
virtue of this amendment yo~ deelra lo chenge an offer already aubmltted, auch change may bt made by telegram or leiter, provided each telegram or leiter makea reference 
to the aollcitatlon and thla amendment, and Is received prior l.o the opening hour and date apeoifled. 

12. ACCOUNTING AND APPROPRIATION DATA(/fraquirad) Net Increase: $60
1 

021. 00 
See Schedule 

13. THIS ITEM ONLY APPLIES TO MODIPICA TION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14, 

CHECK ONE A b~gEcrr~~~~ ?T~~Efo~ ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (auch as changes In pey/ng office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

F: 

y 

X EPA-B-32-101, Limitation of Funds Notice 
E. IMPORTANT: Contractor li\l is not. 0 Is required to sign thli document and return copies to thelssuln~ offlco. 

14. DESCRIPTION OF AMENDMENTIMOOIEtCATON (Organized by UCF section headings, including sollcltationloontract subject matter where feasible.) 
DUNS Nwnber: l (b)(4) _ . 

2013 Watershed Academy and Communications Support 
TOCOR: Anne Weinberg Max Expire Date: 03/27/2018 
LIST OF CHANGES: 
Reason for Modification : The purpose of this modification is to provide incremental 
funding to Option Period II in the amount of $60,021.00. 

New Total Amount for this Version: $98,603.00 
New Total Amount for this Award: $529,390.77 
Obligated Amount for this Modification: $60,021.00 
New Total Obligated Amount for this Award: $285,224.00 
Continued 
Except as provided herein, all terms and conelltlons of the document referenced In Item 9A or 1 OA, as heretofore changed, remains unchanged and In full force and effect. 

1 ~A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER ('fype or print) 

Tammy Adams 
158. CONTRACTOR/OFFEROR 

(Signature of poroon authotlted to sign) 

NSN 7540.01·152-8070 
Previous edition unusable 

15C. DATE SIGNED 166. UNITED STATES OF AMERICA 16C. DATE SIGNED 

_J-tJ_' _'hl'<_t"..<-;::;::<l"'~ddo~""'·~~· ==~·-....;-'""'-· ;.._. =· 06/11/2015 
(Sign8turo of Controol/nq Offlcor) 

STANDARD FORM 30 (REV. 10.83) 
Prescribed by GSA 
FAR (46 CFR) 63.243 

------------------------------~--~---------·-·- .. 

-. _________________ ---



REFERENCE NO. OF DOCUMENT BEING CONTINUED 
CONTINUATION SHEET EP-c- 12_055100081006 

NAME OF OFFEROR OR CONTRACTOR 

TETRA TECH, INC. 

ITEM NO. 

(A) 

SUPP~IES/SERVICES 

(B) 

Incremental Funded Amount changed: from 
$225,203.00 to $285,224.00 

CHANGES FOR LINE ITEM NUMBER: 3 
Obligated Amount for this modification: $60,021.00 
Incremental Funded Amount changed from $10,917.00 
to $70,938.00 

NEW ACCOUNTING CODE ADDED: 
Account code: 
15-16-B-87EH-202BD4X22-2505-1587HE5005-001 
Beginning FiscalYear 15 
Ending Fiscal Year 16 
Fund (Appropriation) B 
Budget Organization 87EH 
Program (PRC) 202BD4X22 
Budget (BOC) 2505 
Job # (Site/Project) 
Cost Organization 
DCN-LineiD 1587HE5005-001 
Quantity: 0 
Amount: $22,500.00 
Percent: 22.81878 
Subject To Funding: N 
Payment Address: 

NEW ACCOUNTING CODE ADDED: 
Account code: 
15-16-B-87FL-202BD4X25-2505-1587LE5004-001 
Beginning FiscalYear 15 
Ending Fiscal Year 16 
Fund (Appropriation) B 
Budget Organization 87FL 
Program (PRC) 202BD4X25 
Budget (BOC) 2505 
Job # (Site/Project) 
Cost Organization 
DCN-LineiD 1587LE5004-001 
Quantity: 0 
Amount: $37,521.00 
Percent: 38.05259 
Subject To Funding: N 
Payment Address: 

Section B: Clause, EPA-B-32-101, is revised as 
follows: 
EPA-B-32-101 LIMITATION OF FUNDS NOTICE 

Option Period II 
Continued ... 

NSN 7640.01·162·8067 

QUANTITY ~NIT 
(C) (D) 

UNIT PRICE 

(E) 

AMOUNT 

(F) 

OPTIONAL FORM 338 (4·88) 
epon110rec1 by GSA 
FAR (48 CFR) 63.110 

3 



C TINUATION SH 
REFERENCE NO. OF DOCUMENT BEING CONTINUED 

ON EET EP-C-12-055/0008/006 

NAME OF OFFEROR OR CONTRACTOR 

TETRA TECH, INC. 

ITEM NO. 

(A) 

SUPPLIES/SERVICES 

(B) 

(a) Pursuant to the Limitation of Funds clause, 
incremental funding in the amount of ~ (b )(4 ) I 
is allotted to cover estimated cost. Funding in 
the amount of $l (b)(4) I is provided to cover .the 
corresponding increment of fixed fee. The amount 
allotted for costs is estimated to cover the 
contractor's performance through 3/19/2016. 

(b) When the contract is fully funded as 
specified in the Estimated Cost and Fixed Fee 
Clause (EP 52.216-190), the Limitation of Cost 
clause shall become applicable. 

(c) Recapitulation of Funds 
See the attached Recapitulation of Funds Sheet 

(End of clause) 
Delivery Location Code: CPOD 
CPOD 
US Environmental Protection Agency 
26 West Martin Luther King Drive 
Mail Code: NWD 
Cincinnati OH 45268 USA 

Payment: 
RTP Finance Center 
US Environmental Protection Agency 
RTP-Finance Center (AA216-01) 
109 TW Alexander Drive 
www2.epa.gov/financial/contracts 
Durham NC 27711 

FOB: Destination 
Period of Performance: 07/24/2013 to 06/30/2016 
All other terms and conditions shall remain 
unchanged. 

QUANTITY UNIT 

(C) (D) 

UNIT PRICE 

(E) 

AMOUNT 

(F) 

OPTIONA~ FORM 336 (4-86) 
Sponlortd by GSA 
FAR (46 CFR) 53.110 

3 



Modification 5 
Modification 6 

Total Funded 
Total Task Order 
Balance Unfunded 

·---·--· ...... .. ......... -........... ......... . ............... ------------ ·--- -------·------· ....... ----------------'-

Contract Number EP·C-12·055 
Task Order Number 8 

Recapitulation Of Funding 

Option Period II from 7/01/2015 to 6/30/2016 

~ (b)(4) 

~ 

Page 4 of 4 

(b)(4) $10,917.00 
$60,021.00 

$70,938.00 
$98,603.00 
$27,665.00 



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 

(E'OR U.S. MAil, ONLY) 
US Environmental Prot:ection Agency 
26 West. Mart.in Luthec Kinq Drive 
Nail Cod~~: NWD 
Cincinnati OH 45268 

NTRACT 10 CODE 

CPOD 
us Environmental Protection Agency 
;(6 West Martin Luther King Drive 
Mail Code : NWD 
Cincinnati OH 45268 

a. NAME AND AODRESSOFCONTRACTOR (No .. ;;;;;;;;:-;;;~·;::~;:.-,,..,. •• -n-:d-:li-=P-=coo=o):-----+(-x)-r::"gA:-.-:A~M==ENDMI!NT OF SOl.ICITATION NO. 

P-'-
TETRA TECH, INC. 
10306 EATON PLACE S'l'E 340 
F'AIHFAX VA 220302201 

98. DATED (SEE iTEM 11) 

X 
10A. MODIFICATION OF CONTRACT/ORDER NO. 
EP-C-12-055 
0008 
106. DAT::E:::D"""IS::S:::Ei.,.,'.TE=-:M-:13::::)------'-----------

CODE··~ (b )(4 ) I IFACIUTYCODE ·-- 07/24/2013 

-----.. ·-·· •. !.1. ~.I§ ITEM ONL · AI",.~IE8 .. ~ ~~~~~~==:;~====-~========= 
C::J The abovo m•moorod aollcltatlon Is amonded ~a set fannin ttem 14. Tho hour and dato $pecified lor roceipt of Offera CJ Is e~tended. [J is not eKtonded. 

Olfan; must acknowledge receipt o1 \Ills amendment prtor to tho hour and date epoelfied i" the solloitallon or as amended, by one of the folfowtng mothodo: (a) ~y Ci>mpletlng 
Items 8 and 15, aM ralurnlng _ .. _, ___ . coploo oflhe amandmonl: (b) By acknowledging rocolpl of this amendment on oaoh copy of tho offer submitted; or (c) By 
t~eporHta loltor or telegram which lndudos • roferono.e to the solicitation and amendment numbers. fAILURE OF YOUR ACKNOWL.EOGI!MI!NTTO BE RECetveo·Ar 
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE ~IOURANO DATE SPe:CtFIED MAY RESULT IN REJECTION OP YOUR OFFER. II by 
virtue of this amendment you doelre to Change an offer already submitted, such chango may be made by telegram or letter, provided eoch telegram or lett& makes reference 
to the solidtallon and lhia amendment, and Is 111<\olved prior to thfl opanlng Mur and date apeclliea. 

iT'i\ccoiJN'iiNGANDAPPROPRIATION DATA (II required) 

See Schedule ----.. -·--·---·---·-·-·--.......... -·-·-.. -·-··--·-.. ·----·-
13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTSJORDERS. IT MOOIFIE8 THE CONTRACT/ORDER NO. All DI!SCRIBEI'l IN ITI!M 14, 

... ___ ·--·--·-· ·---------------~-----

_£!~£ .. ~'?~1§- A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Spoc/fy authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE: IN THE CONTRACT 
ORDER NO. IN ITEM 10A . 

........ _ .. _,_r-----.............. _____ -·-·~- ·- . -·-----.,-.-------------
6. THe ABOVE NUM6F.RED CONTRACT/ORDER IS MODIFIED TO REFLECT THe ADMINISTRATIVE CHANGE$(auch ~s ohange$ irt/J~ying offloi'J, 

•pproprintlon dole. ole.) SET FORTH IN ITEM 14. PURSUANT TO THE AUTHORITY OF FAR 43.103(b) . 

..... ----tc·:·TRis sOF>PLEM~EE"MEm"lnNTEReO INTO lluRSUANrf()AlJ'fHOlm'i' OF""': __ _ 
j 

·------"~.'~7Spar.llji /ype ol modification and authority) 

X I Bil<lt~u:.'i:l.l: l"AR 52.232-22 Limitr;tion of Fttnds --------------------------.. ·--'"'-----·--........;._;__;__..::......;=::...:;.;;..._,;....--.::....:__:....;__.::.::..._ 
e. IMPORTANT: contractor lJ Is not. IRJts required to sign this document and return 1 copi~sto the Issuing office. 

·;:;:"iJE'sc~F.AMENDMI:NT/MOOIFICATION (Org•niz~d by UCF soctlon hoadingo, including •olicffatlonlcontrsotsubjoct matter wh6rolett•lbte.) 

DONS Nurnbe r: l(b)(4) I 
2 01.3 Wa tex·shed Academy and Communications Support 

'l'he pur.·pose ot this moctificiltion is to shift $1,312.62 from Opt:.i.on Period I t() Option 
Period II. See revised contract clause. 

10COR: Anne Weinberg Max Expire Date: 03/27/2018 
LIS'!' OF CHANGES: 
Reason for Modification: Funding Only Action 

CHANGES FOR LINE l'I'EM NUMBER: 2 (Option Pot·iod I) 
Obl i<J<.~ t~~d AmO\.Jnt for this mod.i.fication: ~$1, 31.2. 62 
Con U. nw~d , •. 

Except •• provided horein, all torms and IJOndltlons or tho document roferencad iri ttoln 9A or 10A. as harotofora r>hanged, r6rMins unchangad lin~ Ill full torce'and.sffeot. 
··-·-·· 15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Typo orprinf) 

George Townsend. Vice President Noelle Mills 

~::f::-"';."":"'::"'.~"';~,~~"';"'.=;;;,:R.;,--::::";-...,::::::,;-,:.:: ... ~-.. <i:.-.;.::;.;:iu-:::'in::..l_-_ .. _·-._ ... -._ .... -._ ..... ~ .. ~~~~~~~1:s'=c_8~._~~;~~~~:-;2-s:::(_;G~t::-:5-E"-'·-u~~::1~6-·s::-·_.~~ .. _~~fJ_~.:::t-~:::: .. :o:.::~1A:~:n:.i:uro:::;:::~:.::~:~~~: ... :ii:"~:.:;;~:.-~fl: .... :,ft::~: .... : ... : .. :. :::::::::::::::~~~~~ 
N$N 7640·01·152·8070 . STANDARO FORM 00 REV. 10 
Provlous ~dition unusable PrMcrlbed by GSA 

FAR (41i CFR) 53.243 



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT ,1. CONTRACT ID cODE I PAGE OF PAGES 

1 I 3 
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. Is. PROJECT NO. (If applicable) 

007 See Block 16C PR-CPOD-15-00158 
G. ISSUED BY CODE CPOD 7. ADMINISTERED BY (If other than Item 6) CODE jCPOD 

(FOR U.S. MAIL ONLY) CPOD 
US Environmental Protection Agency US Environmental Protection Agency 
26 West Martin Luther King Drive 
Mail Code: NWD 
Cincinnati OH 45268 

8. NAME AND ADDRESS OF CONTRACTOR (No., f/roet, oounty, Stale one/ ZIP CIXIt) 

ETRA TECH, INC. T 
1 
F 

0306 EATON PLACE STE 
AIRFAX VA 220302201 

CODE l(b)(4) I 

340 

FACILITY CODE 

11. THIIIITI:M ONLY 1\f'f'l.ll:ll TO 

26 West Martin Luther King Drive 
Mail Code: NWD 
Cincinnati OH 45268 

~ 
9A. AMENDMENT OF SOLICITATION NO. 

9B. DATED (SEE ITEM 11) 

x 10A. MODIFICATION OF CONTRACT/ORDER NO. 
EP-C-12-055 
0008 
108. DATED (SEE ITEM 13) 

07/24/2013 
II oi Of <>U~I\<11 1\ IIUI'Iit 

0 The above numbered solicitation Ia amended as set forth In Item 14. The hour and dateapeclfled for receipt of Offers 0 Ia extended, 0 Is notextended. 
Offers must acknowledge receipt of lhla amendment prior to the hour and date specWied In the solicitation or as amended, by one of the following methods: (a) By completing 
Items e and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on eaCh copy of the offer submitted; or (c) By 
separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGeMENT TO BE RECEIVED AT 
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFeRS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference 
to the solicitation and this amendment, and Is received prior to the opening hour end date specified. 

12. ACCOUNTING AND APPROPRIATION DATA (If required) 
See Schedule 

13. THIS ITEM ONL V APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE A. b~&e~H~g~~ ?T~~Efo~ ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 

B. THE ABOVE NUMBERED CONTRACT/ORDeR IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes In paying office, 
appropriation dale. etc.) SET FORTH IN ITEM 14, PURSUANT TO THI: AUTHORITY OF FAR 43.103(b). . 

X Bilateral: FAR .52. 232-22 Limitation of Funds 
E, IMPORTANT: Contractor 0 ia not. liD Is required to sign this document and retum 1 copies to the Issuing Off.lce. 

14. DESCRIPTION OF AMIONDMENTiMODIFICATION (Organlzoa by UCF section heaalngs, Including solicitation/contract subject mattor whore feasible.) 
DUNS Number: l (b)(4) I 
2013 Watershed Academy and Communications Support 

The purpose of this modification is to shift $1,312.62 from Option Period I to Option 
Period II. See revised contract clause. 
TOCOR: Anne Weinberg Max Expire Date: 03/27/2018 
LIST OF CHANGES: 
Reason for Modification: Funding Only Action 

CHANGES FOR LINE ITEM NUMBER: 2 (Option Period I) 
Obligated Amount for this modification: -$1,312.62 
Continued ... 
Except as provided herein, all terms and conditions of the document referenced In Item 9A or 1 OA, as heretofore changed, remains unChanged and In full force and effect. 
15A. NAME AND TITLE OF SIGNER (Type or Pril1f) 16A. NAME ANO TinE OF CONTRACTING OFFICER (Type or print) 

Noelle Mills 
15B. CONTRACTOR/OFFEROR 

(Signtturo of peroon euthori:td to 1/gn) 

NSN 7540·01·152-8070 
Previous edition unusable 

15C. DATE SIGNED 168. UNITED STATES OF AMERICA 

(Signlluro ol Contracting Otrfcer! 

1ec. DATE SIGNED 

STANDARD FORM 30 (REV. 10-83) 
Prescribed ,by GSA 
FAR (48 CFR) 53.243 

~-----------------..;.__,..;._ __________ .;__ ______ ...• -- ---····----

)'' 

'{ 



S 
REFERENCE NO. OF DOCUMENT BEING CONTINUED 

CONTINUATION HEET EP-C- 12_055 /000S/OO? 

NAME OF OFFEROR OR CONTRACTOR 
TETRA TECH, INC. 

ITEM NO. 

(A) 

SUPPLIES/SERVICES 

(B) 

Incremental Funded Amount changed from 
$134,286.00 to $132,973.38 

CHANGES FOR ACCOUNTING CODE: · 
14-15-B-87FP-202BD4X25-2505-1487PE4005-001 
Amount changed from $48,301.00 to $46,988.38 

CHANGES FOR LINE ITEM NUMBER: 3 (Option Period 
II) 
Obligated Amount for this modification: $1,312.62 
Incremental Funded Amount changed from $70,938.00 
to $72,250.62 

CHANGES FOR ACCOUNTING CODE: 
14-15-B-87FP-202BD4X25-2505-1487PE4005-001 
Amount changed from $10,917.00 to $12,229.62 
Delivery Location Code: CPOD 
CPOD 
US Environmental Protection Agency 
26 West Martin Luther King Drive 
Mail Code: NWD 
Cincinnati OH 45268 USA 

Payment: 
RTP Finance Center 
US Environmental Protection Agency 
RTP-Finance Center (AA216-01) 
109 TW Alexander Drive 
www2.epa.gov/financial/contracts 
Durham NC 27711 

FOB: Destination 
Period of Performance: 07/24/2013 to 06/30/2016 
All other terms and conditions shall remain 
unchanged. 

NSN 7640·01·162·8087 

QUANTITY ~NIT 
(C) (D) 

UNIT PRICE 

(E) 

AMOUNT 

(F) 

OPTIONAl FORM 338 (4·88) 
Spo"aored by GSA 
FAR (48 CFR) 83.110 

3 

·1 .. · 



AMENDMENT OF.SOLICITATION/MOOIFICATION OF CONTRACT 
,1. CONTRACTIDwDE I PAGE OF PAGES 

1 I 3 
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ, NO. 16. PROJECT NO. (II appllr;abto) 

008 See Block 16C PR-OW-15-00692 
6. ISSUED ElY COOE CPOD 7. ADMINISTERED BY (If other than Item 6) CODE !CPOD 

(FOR U.S. MAIL ONLY) CPOD 
US Environmental Protection Agency US Environmental Protection Agency 
26 West Martin Luther King Drive 26 West Martin Luther King Drive 
Mail Code: NWD Mail Code: NWD 
Cincinnati OH 45268 Cincinnati OH 45268 

a. NAME AND ADDRESS OF CONTRACTOR (No., street, oo1111ty, state and ZIP Code) (X) 9A. AMENDMENT OF SOLIC.ITATION NO. 
1"'-"-

T ETRA TECH, INC. 
10306 EATON PLACE STE 340 98. DATED (SEE ITEM 11) 

FAIRFAX VA 220302201 

X 
10A. MODIFICATION OF CONTRACT/ORDER NO. 
EP-C-12-055 . 
0008 
10B. DATED (SEE ITEM 13) 

.CODE l(b)(4) I FACILITY CODE 0712412013 
,11111J II::IYIVNI.1'A .... I.II::li1V ,.; OF""~''",""""" 

0 The above numbered solicitation Ia amended as set forth In Item 14. The hour and date specified for receipt of Offert 0 Is extended, 0 is not extended. 
Offers must ect<nowledge receipt of this amendment prior to the hour and date epecffled In the solicitation or as amended, by one of the following methods: (a) By completing 
Items 8 and 16, and retumlng ccpies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offersubmltted; or (c) By 
separate tetter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOVVI..EDGEMENT TO BE RECEIVED AT 
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference 
to the solicitation and thll amendment, end 11 received prior to the opening hour end date specWied. 

12. ACCOUNTING AND APPROPRIATION DATA (If required) Net Increase: $9, 200, 00 
See Schedule 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE A. Im~E~H~g~~ ?fe~Eib~ ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes In paying offloe, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b), 

\.i. I Hili liV,.t'Lt:Mt:NTAL AI>Rt:EMENT 1::; ENI t:Rt:U IN I U t'UR:!UIINT IV IIUT11VRII Y V~: 

u. v r Ht::R (l:ipectry rype or moctlflcatlon ana autnortty) 

X Unilateral: FAR 52.232-22 Limitation of Funds 
E, IMPORTANT: Contractor I&] ia not. D Ia required to sign this document and retum coplea to the laaulng office. 

14, DESCRIPTION OF AMENDMENTIMODIFICA TION {Orpanlzed by UCF section headings, Including sollc/tatlonlcontrect subject matter where feasible.) 
DUNS Number: l<b)(4) I 
The purpose of this modification is to provide $9,200 of funding for Option Period II. 

TOCOR: Anne Weinberg Max Expire Date: 0312712018 
LIST OF CHANGES: 
Reason for Modification: Funding Only Action 

CHANGES FOR LINE ITEM NUMBER: 3 (Option Period II) 
Obligated Amount for this modification: $9,200.00 
Incremental Funded Amount changed from $72,250.62 to $81,450.62 
Continued ... 
Except as provided herein, all terms and conditions of the document referenced In Item 9A or 1 OA, as heretofore changed, remains unchanged and In full force and effect. 

16A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

Noelle Mills 
156. CONTRACTOR/OFFEROR 

(Signoturo of po,.on oulhorlztd.to llgn) 

NSN 7540.01·162·6070 
Previous edition unuaable 

15C. DATE SIGNED 168. UNITED STATES OF AMERICA 16C, DATE SIGNED 

~ vn.:J/.t:J i!WIIO'f"ROIIIC 
-.:C.:.:.---;:(S~Ig~n.~tu:::ro~o:;-;tcon=tra:::ct::;ln:::g-;;O'M'tncor)::::;--·-·---.../li-m.IIUt 0 9 I 16 I 2 01.5 

STANDARD FORM 30 (REV. 10-83) 
Prescribed by GSA · 
FAR (48 CFR) 53.243 

_____________ .;.... ______________________ ~----------·-



Co U
. AT ON SH REFERENCE NO. OF OOqUMENT BEING CONTINUED . 

NTIN I EET EP-C-12-055/0008/008 

NAME OF OFFEROR OR CONTRACTOR 
TETRA TECH, INC. 

ITEM NO. 

(A) 

SUPPLIES/SERVICES 

(B) 

NEW ACCOUNTING CODE ADDED: 
Account code: 
15-16-B-87EK-202BD4X22-2505-1587KE5014-001 
Beginning Fisca1Year 15 
Ending Fiscal Year 16 
Fund (Appropriation) B 
Budget Organization 87EK 
Program (PRC) 202BD4X22 
Budget (BOC) 2505 
Job # (Site/Project) 
Cost Organization 
DCN-LineiD 1587KE5014-001 
Amount: $9,200.00 
Delivery Location Code: CPOD 
CPOD 
US Environmental Protection Agency 
26 West Martin Luther King Drive 
Mail Code: NWD 
Cincinnati OH 45268 USA 

Payment: 
RTP Finance Center 
US Environmental Protection Agency 
RTF-Finance Center (AA216-01) 
109 TW Alexander Drive 
www2.epa.gov/financial/contracts 
Durham NC 27711 

FOB: Destination 
Period of Performance: 07/24/2013 to 06/30/2016 
All other terms and conditions shall remain 
unchanged. 

NSN 7640•01•162·8067 

QUANTITY UNIT 

(C) (D) 

. UNIT PRICE 

(E) 

AMOUNT 

(F) 

OPTIONAL FORM 336 (4.86) 
Sponaored by GSA 
FAR (48 CFR) 53.110 

.-~ 

3 

· ~.' 



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 

2. AMENDMENT/MODIFICATION NO. 

009 
6. ISSUED BY 

(FOR U, S, MAIL ONLY) 

3. EFFECTIVE DATE 

See Block 16C 
CODE CPOD 

1. CONTRACT 10 CODE 

4. REQUISITION/PURCHASE REQ. NO. 

PR-R4-16-00098 
7. ADMINISTERED BY (If other than Item 8) 

CPOD 
US Environmental Protection Agency 
26 West Martin Luther King Drive 
Mail Code: NWD 

US Environmental Protection Agency 
26 West Martin Luther King Drive 
Mail Code: NWD 

Cincinnati OH A5268 

8. NAME AND ADDRESS OF CONTRACTOR (No., llrttt, r:ounty, Sltlt end ZIP Codt) 

TETRA TECH, INC. 
10306 EATON PLACE STE 340 
FAIRFAX VA 220302201 

CODE (b)(4) 

Cincinnati OH 45268 

X 9A. AMENDMENT OF SOLICITATION NO. 

98. DATED (SEE ITEM 11) 

K 10A. MODlFICATIQN OF CONTRACT/ORDER NO. 
EP-C-12-055 
0008 

0The above numbered tolloltatlon le amended aa set iorth In Item 14. The hour and date specified for recelpt of Offers Dis extended. Ola not extended. 
Olfera must acknowledge receipt of this amendment prior to lhe hour and date tpeclfled In the aoUCltatlon or aa amended , by one of the following methodt: (a) By completln; 
Items 8 end 15. and rett.miiiQ coplet (j the amendment; (b) By acknowledging receipt of this amendment on each copy of the otrer tubmltted ; or (c) By 

separate letter or telegram Which Includes a reference to the aolloltatlon and amendment numbe,.. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER If by 
virtue of lhlt amendment you dealre to cnan;e an offer already submitted, auch change may be made by telegram or letter, provided each telegram or latter makes 
referegca to the aollollatlon and this amendment. end is r!Cflyed Dflor to the opening hour and date aeeclfied. 

12. ACCOUNTING AND APPROPRIATION DATA(Ifrequ/red) Net Increase: $10, 000, 00 
See Schedule 

n. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER ~0. AS DESCRIBED IN tTI!M 14, 

CHECK ONii A. "bW8fRH~~~~ ~~E~~ ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (•uch u ohangas In paying office, 
approprlaNon elate, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). . 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTH RITY OF: 

X of Funds 
ooploo to tho looulng olfloe. 

TOCOR: Anne Weinberg Max Expire Date: 03/27/2018 
LIST OF CHANGES: Reason for Modification : Funding Only Action 

This modification is issued to incorporate the following contractual changes: 
1. To provide $10,000.00 in incremental funding for Option Period II. 
2. To update the Limitation of Funds Notice clause, 
3. All other terms and conditions remain unchanged. 

CHANGES FOR LINE ITEM NUMBER: 3 

Obligated Amount for this modification: $10,000.00 
Continued ..• 
Except as provided herein, all terms and conditione of the document referenced In Item 9 A or 1 OA, a a heretdore changed, remains unchanged and In full force and effect. 

16A. NAME AND TITLE OF SIGNER (Type or pnnt) 16A. NAME AND TITLE OF CONTRACTING OFFICER (1Ype or print) 

Noelle Mills 
15B. CONTRACTOR/OFFEROR 

NSN 7540·01·1 52·8070 
Previoua edition unueable 

15C, DATE SIGNED 

n) 

16B. UNITED STATES OF AMERICA 16C. DATE SIGNED 

-~...:...;...· _· -·~~:::-· · ....,··· ·~· ···~· ====-·-=-· ~-~'-:n,oq; 01/22/2016 

. STANDARD FORM 30 (REV. 10-83) 
Preecrlbed by GSA 
FAR (48 CFR) 63.243 



REFERENCE NO. OF DOCUMENT BEING CONTINUED 
CONTINUATION SHEET EP-C-12-055/0008/009 

NAME OF OFFEROR OR CONTRACTOR 
TETRA TECH, INC, 

ITEM NO. 

(A) 

SUPPLIES/SERVICES 

(B) 

Incremental Funded Amount changed from $81,450.62 
to $91,450.62 

NEW ACCOUNTING CODE ADDED: 
Account code: 
16-17-B-04WOOWD-ZZZGF2-2561-1604VX6001-001 
Beginning FiscalYear 16 
Ending Fiscal Year 17 
Fund (Appropriation) B 
Budget Organization 04WOOWD 
Program (PRC) ZZZGF2 
Budget (BOC) 2561 
Job # (Site/Project) 
Cost Organization 
DCN-LineiD 1604VX6001-001 
Quantity: 0 
Amount: $10,000.00 
Percent: 10.14168 
Subject To Funding: N 
Payment Address: 

RTP Finance Center 
US Environmental Protection Agency 
RTP-Finance Center (AA216-01) 
109 TW Alexander Drive 
www2.epa,gov/financial/contracts 
Durham NC 27711 

Section B: Clause, EPA-B-32-101, is incorporated 
as follows: 

EPA-B-32-101 LIMITATION OF FUNDS NOTICE 
(a) Pursuant to the Limitation of Funds clause, 
incremental funding in the amount of $l (b)(4) I 
is allotted to cover estimated cost. Funding in 
the amount of * b)(4) I is provided to cover the 
corresponding increment of fixed fee. The amount 
allotted for costs is estimated to cover the 
contractor's performance through 05/27/2016. 

(b) When the contract is fully funded as 
specified in the Estimated Cost and Fixed Fee 
Clause (EP 52.216-190), the Limitation of Cost 
clause shall become applicable. 

(c) Recapitulation of Funds are shown on the 
attached. 
Delivery Location Code: CPOD 
CPOD 
US Environmental Protection Agency 
26 West Martin Luther King Drive 
Continued . , , 

NSN 7540·01·152-6067 

QUANTITY UNIT 

(C) (D) 

UNIT PRICE 

(E) 

AMOUNT 

(F) 

Oi>TIONAL FORM 338 (4-88) 
Sponoorod by GSA 
FAA (48 CFRl 53.11 0 

.. / 

3 



REFERENCE NO. OF DOCUMENT BEING CONTINUED 
CONTINUATION SHEET EP-C~l2-055/0008/009 . 

NAME OF OFFEROR OR CONTRACTOR 
TETRA TECH, INC. 

ITEM NO. 

(A) 

Mail Code: NWD 
Cincinnati OH 45268 

Payment: 

SUPPLIES/SERVICES 

(B) 

USA 

RTP Finance Center 
US Environmental Protection Agency 
RTP-Finance Center (AA216-01) 
109 TW Alexander Drive 
www2.epa.gov/financial/contracts 
Durham NC 27711 

FOB: Destination 
Period of Performance: 07/24/2013 to 06/30/2016 

·' 

NSN 7.640·01·162·8067 

QUANTITY UNIT UNIT PRICE 

(C) (D) (E) 

AMOUNT 

(F) 

OPTIONAL FORM 336 (4·86) 
sponsored by GSA 
FAR 148 CFRl 63.110 

3 



EP-C-12-055 
Task Order 0008 

Modification 9 

Contract EP-C-12-055, Task Order 0008 Option Period II recapitulation shown below: 

Option Period II from 7/01/2015 to 6/30/2016 
Estimated Cost Fixed Fee Cost Plus Fixed Fee 

Modification 5 ~ (b)(4) (b)(4) $10,917.00 
Modification 6 ~ ~ $60,021.00 
Modification 7 $1,312.62 
Modification 8 $9,200.00 
Modification 9 $10,000.00 

Total Funded ~ c $91,450.62 

Total Task Order c ~ $98,603.00 
Balance Unfunded $7,152.38 

4 

··,:: 



---· ·-·------·--------- ~--~ 

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 11. CONTRACT ID CODE JPAGE OF PAGES 

1 I 2 
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. r PROJECT NO. (II applicable) 

010 See Block 16C PR-CPOD-16-00023 
6. ISSUED BY CODE CPOD 7. ADMINISTERED BY (If other than Item 6) CODE ICPOD 
(FOR U.S. MAIL ONLY) CPOD 

US Environmental Protection Agency US Environmental Protection Agency 
26 West Martin Luther King Drive 26 West Martin Luther King Drive 
Mail Code: NWD Mail Code : NWD 
Cincinnati OH 45268 Cincinnati OH 45268 

8. NAME AND ADDRESS OF CONTRACTOR (No., lfrHI, oounty, Stolt and ZIP Crxlt) 

~ 
9A. AMENDMENT OF SOLICITATION NO, 

TETRA TECH, INC. 
10306 EATON PLACE STE 340 96. DATED (SEE ITF:M 11) 

FAIRFAX VA 220302201 

X 10A. MODJFJCATigN OF CONTRACT/ORDER NO. 
EP-C-12-0 5 
0008 
10B. DATED (SEE ITEM 13) 

CODE l (b)(4) I FACILITY CODE 07/24/2013 
11, ml' TI:M OIIILY_AI'I'_LI~~ AMI:NDMEIIIT' Of 'OLICITATION' 

0 The abOve numbered so11cnat1on Ia amended &I let forth In Item 14. The hour and date spec~ied for receipt of Offers 0 It extended. 0 Ia not extended. 
Offers must acknowledge recelpl of !hit amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing 
Items 8 and 16, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer 1ubmltted; or (c) By 
separate letter or telegram which include& a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLf:DG.EMENT TO BE RECEIVED AT 
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT.IN REJECTION OF YOUR OFFER If by 
virtue of this amendment you daelre to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makee 
reference to tht to!i9itetlon and thit amendment. and Is received prior to the opening hour and date spe9jfied. 

12. ACCOUNTING AND APPROPRIATION DATA(Ifrequired) Net Increase: $1
1 
158, 17 

See Schedule 
13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DIISCRJSI!D IN ITEM 14. 

CHeCKONi A. 6W8ECRH~S~~ ~~~E\b~ ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATNE CHANGES (such as changes In paying off/ae, 
appropriation data, ate.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANTTO AUTHORITY OF: 

D. OTHER (Specify type or modification ana autnor1ty) 

X Unilateral: FAR 52.232-22 Limitation of Funds 
E. IMPORTANT: Contractor IE) is not. 0 Is required to elgn thle document and return copies to the looulng offlco. 

14. DESCRIPTION. OF AMENDMENT/MODIFICATION (Organized by UCF secffon haad/ngs,lncludlng sollcllatlonlcontract subject matt&r where ttaslbla.) 
DUNS Number: · l (b)(4) I 
TOCOR: Anne Weinberg Max Expire Date: 03/27/2018 
LIST OF CHANGES: Reason for Modification : Funding Only Action 

This modification is issued to add funding to Option Period I from the Fiduciary Reserve to 
pay for indirect rate adjustment voucher lf50972535. All other terms and conditions remain 
unchanged. 

CHANGES FOR LINE ITEM NUMBER: 2 
Obligated Amount for this modification: 
Incremental Funded Amount changed from .L_ ____ _, to $1 (b)(

4
) 

Continued... L-------~ 

Except as provided herein, all terms and conditions of the document referenced ln Item 9 A or 1 OA, as heretofore changed, remain• unchanged and In full force and effect. 
16A. NAME AND TIT~E OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

Noelle Mills 
15B. CONTRACTOR/OFFEROR 

7sliinatiJI'I or penon aulhorlzeu to llgnJ 

NSN 7640·01·162·8070 
Provloua edlllon unusable 

15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 

(Signature or Contracting OtrrctrJ 

16C. DATE SIGNED 

STANDARD FORM 30 (REV. 1 0-83) 
Prescribed by GSA 
FAR (48 CFR) 63.243 



REFERENCE NO. OF DOCUMENT BEING CONTINUED 
CONTINUATION SHEET EP-C- 12_055100081010 

NAME OF OFFEROR OR CONTRACTOR 

TETRA TECH, INC. 

ITEM NO. 

(A) 

SUPPLIES/SERVICES 

(B) 

CHANGES FOR ACCOUNTING CODE: 
14-15~B-87FL-202BD4X25-2505-1487LE4003-001 

Amount changed from * b)(4) Ito ~(b )(4 ) J 

Percent changed from 27.54764 to 30.64964 

Section B: Clause, EPA-B-32-101, is incorporated 
as follows: 
EPA-B-32-101 LIMITATION OF FUNDS NOTICE 

EPA-B-32-101 LIMITATION OF FUNDS NOTICE 
(a) Pursuant to the Limitation of Funds clause, 
incremental funding in the amount of ~ (b) (4 ) I 
is allotted to cover estimated cost for Option 
Period I. Funding in the amount of $j(b)(4) I is 
provided to cover the corresponding increment of 
fixed fee for Option Period I. The amount 
allotted ~or costs is e~timated to cover the 
contractor's performance through June 30, 2015. 

(b) When the contract is fully funded as 
specified in the Estimated cost and Fixed Fee 
Clause (EP 52.216-190), the Limitation of Cost 
clause shall become applicable. 

(c) Recapitulation of Funds is on the attached 
page. 
Delivery Location Code: CPOD 
CPOD 

US Environmental Protection Agency 
26 West Mart i n Luther King Drive 
Mail Code: NWD 
Ci n.cinnati OH 45268 USA 

Payment: 
RTP Finance Center 
US Environmental Protection Agency 
RTP-Finance Center 
Mail Drop 0143-02 
109 TW Alexander Drive 
Durham NC 27711 

FOB: Destination 
Period of Performance: 07/24/2013 to 06/30/2016 

NSN 7640·01·162·8087 

QUANTITY UNIT 

(C) (D) 

UNIT PRICE 

(E) 

AMOUNT 

(F) 

OPTIONAL FORM 33$ (4·88) 
Spo"aore~ by GSA 
FAR 148 CFRl63.11D 

.......... .... _.~ 

--------------------------~__:_-~- .. -·--· 



Contract EP-C-12-055, Task Order 0008 Option Period I recapitulation shown below: 

Option Period 1 7/01/2014 to 6/30/2015 
Modification 2 (b)(4) (b)(4) 

Modification 3 
Modification 4 
Modification 5 
Modification 7 
Modification 10 

Total Funded ~ 

Total Task Order < 

Balance Unfunded 

4 

$99,218.00 
$15,714.00 
$30,271.00 

-$10,917.00 -u 
$134,131.55 
$145,203.00 

$11,071.45 

EP·C-12..055 
Task Order 0008 
Modification 10 



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT r CONTRACT ID CODE 1 PAGE OF PAGES 

1 l 3 
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISrTIONIPURCHASE REO. NO. r· PROJECT NO. (If appllcablt) 

011 See Block 16C PR-OW-16-00191 
6. ISSUED BY CODE CPOD 7. ADMINISTERED BY (/fothtrthen /tom 6) _ CODE ICPOD 

(FOR U.S. MAIL ONLY) CPOD 
US Environmental Protection Agency US Environmental Protection Agency 
26 West Martin Luther King Drive 26 West Martin Luther King Drive 
Mail Code: NWD Mail Code: NWD 
Cincinnati OH 45268 Cincinnati OH 45268 

8. NAME AND ADDRESS OF CONTRACTOR (NO., llrotl, 1:01/11/y, Stole ond ZIP Code) 

~ 
9A. AMENDMENT OF SOLICITATION NO. 

T ETRA TECH, INC. 
10306 EATON PLACE STE 340 98. DATED (SEE ITEM 11) 

F AIRFAX VA 220302201 . 
X 10A. MODIFICATIO~ OF CONTRACT/ORDER NO. 

EP-C-12-05 
0008 
10B. DATED (SEE ITEM 13) 

CODE l (b)(4) I FACILITY CODE 07/24/2013 
11. THIS ITEM ONLY APPLII!S TO t 6 u• IIUI.ICI AIIUNIO 

0 The .above numbered aollcllatlon Ia amended u set fol1h In llem 14. The hour and date epeclfled for receipt ol Offert Ola extended. 0 Is not extended. 

Offort mutt acknowledge receipt of thla amendment prior lo-lhe hoor and dale apeclfled In the so!lcl1etlon or at amended , by one of the following methOds: (a) By completing 
Items 8 and 15, and retumlng coplea of the amendment; (b) By acknowledging receipt of thle emendment on each copy of the offer aubmnted ; or (c) By 

separate IaUer or telegram which lnoludea a reference to the tollcitatlon and amendment numbers. FAilURE OF YOUR ACKNOWLEiDGEMENT TO BE RECEIVED AT 
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER If by 
virtue of this amendment you dee ire to change an offer already submitted, such change may be made by telegram Of letter, provided el!<lh telegram or letter mal<ea 
re(!rence to !he solicitation and thlt ameo<1ment and 18 received priOf to the ooeping boyr and dale !!?!Siflod. 

12. ACCOUNTING AND APPROPRIATION DATA(Ifrequlred) Net Increase: $7
1 
152, 38 

See Schedule 
13, THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14, 

CHECK ONE A. b~&e~~~~~ ?r~~Efo~ ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such 88 ch&11Qit In peylhfl office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type or modincation and authority) 

X Unilateral: FAR 52.232-20 Limitation of Cost 
E. IMPORTANT: Contractor IBJ Ia not. 0 Is required to algn thlt document and return cop lee to the loaulng olllce. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, lnctudlnp sollcltationloontraof subject matter where feasible.) 
DUNS Nui'Jiber: l(b)(4) I 
TOCOR: Anne Weinberg Max Expire Date: 03/27/2018 
LIST OF CHANGES: Reason !or Modification : Funding Only Action 

This modification is issued to incorporate the £ollowing contractual changes: 
1. To provide incremental funding in the amount of $7,152.38 for Option Period 2. This 
increase fully funds Option Period 2. 
2. TO update the Limitation of Funds Notice clause as shown on the attached. 
3. All other terms and conditions remain unchanged, 

CHANGES FOR LINE ITEM NUMBER: 3 
Continued ... 
Except aa provided herein, al l terms and conditions of the documanl referenced In Item 9 A or 1 OA, ae heretofOfe changed, remains unchanged and In full force and e(fect. 

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (TYp11 or print) 

_16B. CONTRACTOR/OFFEROR 

(Signlluro of person authorized to sl n) 

NSN 7540..01-152-8070 
Prevloua edition unusable 

16C. DATE SIGNED 

Noelle Mills 
1GB. UNITED STATES OF AMERICA 16C. PATE SIGNED 

---'~~-'----.,~,..---,-'. ·-====-~--~-N-~~::.:: 0 ~ /15/201 ~ 
(Signature or Conll'lctfng omctr) 

STANDARD FORM 30 (REV. 1 0-83) 
Prescribed by GSA 
FAR (48 CFR) 63.243 

- ·· · · ·---~ 

.. 

· .. 

./ -· 

:·~· 

.__ ____________ .;._...;_ _______________ __,...'------'---.. -------·-



REFERENCE NO. OF DOCUMENT BEING CONTINUED 
CONTINUATION SHEET EP-C- 12_055100081011 

NAME OF OFFEROR OR CONTRACTOR 

TETRA TECH, INC. 

ITEM NO. 

(A) 

SUPPLIES/SERVICES 

(B) 

Obligated Amount for this modification: $7,152.38 
Incremental Funded Amount changed from $91,450.62 
to $98,603.00 

NEW ACCOUNTING CODE ADDED; 
Account code: 
15-16-B-87FL-202BD4X22-2505-1687LE6003-001 
Beginning FiscalYear 15 
Ending Fiscal Year 16 
Fund (Appropriation) B 
Budget Organization 87FL 
Program (PRC) 202BD4X22 
Budget (BOC) 2505 
Job # (Site/Project) 
Cost Organization 
DCN-LineiD 1687LE6003-001 
Quantity : 0 
Amount: $7,152.38 
Percent: 7.25371 
Supject To Funding: N 
Payment Address: 

Delivery Location Code: CPOD 
CPOD 
US Environmental Protection Agency 
26 West Martin Luther King Drive 
Mail Code: NWD 
Cincinnati OH 45268 USA 

Payment: 
RTP Finance Center 
US Environmental Protection Agency 
RTP-Finance Center (AA216~01) 

109 TW Alexander Drive 
www2.epa.gov/financial/contracts 
Durham NC 27711 

FOB: Destination 
Period of Performance: 07/24/2013 to 06/30/2016 

NSN 7640·01·152·8081 

QUANTITY UNIT 

(C) (D) 

UNIT PRICE 

(E) 

AMOUNT 

(F) 

OPTIONAL FORM 338 (+88) 
Sponaored by GSA 
FAR 148 CFRl 53.110 


